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CITY OF CHULA VISTA 

CONSULTANT SERVICES AGREEMENT  

WITH ITERIS, INC. 

TO PROVIDE PROFESSIONAL SERVICES FOR TRAFFIC SIGNAL RETIMING OF 99 

LOCATIONS (CIP PROJECT NO. TRF0400) 

 

This Agreement is entered into effective as of April 26, 2022 (“Effective Date”) by and between the City of Chula 

Vista, a chartered municipal corporation (“City”) and ITERIS, INC.,  a Delaware Corporation (“Consultant”) 

(collectively, the “Parties” and, individually, a “Party”) with reference to the following facts: 

 

RECITALS 

 

WHEREAS, City requires professional engineering services in the signal retiming of 99 traffic signal 

locations; and  

  

WHEREAS, the project is to improve coordination between signals and update pedestrian and vehicle 

clearance times to current State standards through optimized signal timing; and 

 

WHEREAS, in order to procure these services the City solicited proposals in accordance with Chula Vista 

Municipal Code Section 2.56.110 for “professional services”, advertised on December 10, 2021 a Request for 

Proposals (RFP), received five (5) proposals on January 19, 2022, and selected Consultant as the most qualified 

amongst those submitting; and 

 

WHEREAS, Consultant warrants and represents that it is experienced and staffed in a manner such that it 

can deliver the services required of Consultant to City in accordance with the time frames and the terms and 

conditions of this Agreement. 

 

[End of Recitals. Next Page Starts Obligatory Provisions.] 
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OBLIGATORY PROVISIONS  
 

 NOW, THEREFORE, in consideration of the above recitals, the covenants contained herein, and other 

good and valuable consideration, the receipt and sufficiency of which the Parties hereby acknowledge, City and 

Consultant hereby agree as follows: 

 

1.   SERVICES  
 

 1.1    Required Services.  Consultant agrees to perform the services, and deliver to City the “Deliverables” (if 

any) described in the attached Exhibit A, incorporated into the Agreement by this reference, within the time 

frames set forth therein, time being of the essence for this Agreement. The services and/or Deliverables 

described in Exhibit A shall be referred to herein as the “Required Services.”  

 

1.2  Reductions in Scope of Work.  City may independently, or upon request from Consultant, from time 

to time, reduce the Required Services to be performed by the Consultant under this Agreement. Upon doing 

so, City and Consultant agree to meet and confer in good faith for the purpose of negotiating a corresponding 

reduction in the compensation associated with the reduction.   

 

1.3  Additional Services.  Subject to compliance with the City’s Charter, codes, policies, procedures and 

ordinances governing procurement and purchasing authority, City may request Consultant provide additional 

services related to the Required Services (“Additional Services”).  If so, City and Consultant agree to meet 

and confer in good faith for the purpose of negotiating an amendment to Exhibit A, to add the Additional 

Services.  Unless otherwise agreed, compensation for the Additional Services shall be charged and paid 

consistent with the rates and terms already provided therein.  Once added to Exhibit A, “Additional Services” 

shall also become “Required Services” for purposes of this Agreement.  

 

1.4  Standard of Care.  Consultant expressly warrants and agrees that any and all Required Services 

hereunder shall be performed in accordance with the highest standard of care exercised by members of the 

profession currently practicing under similar conditions and in similar locations.  

 

1.5 No Waiver of Standard of Care.  Where approval by City is required, it is understood to be conceptual 

approval only and does not relieve the Consultant of responsibility for complying with all laws, codes, industry 

standards, and liability for damages caused by negligent acts, errors, omissions, noncompliance with industry 

standards, or the willful misconduct of the Consultant or its subcontractors. 

 

1.6 Security for Performance.  In the event that Exhibit A Section 4 indicates the need for Consultant to 

provide additional security for performance of its duties under this Agreement, Consultant shall provide such 

additional security prior to commencement of its Required Services in the form and on the terms prescribed 

on Exhibit A, or as otherwise prescribed by the City Attorney. 

 

1.7 Compliance with Laws. In its performance of the Required Services, Consultant shall comply with 

any and all applicable federal, state and local laws, including the Chula Vista Municipal Code. 

 

1.8  Business License.  Prior to commencement of work, Consultant shall obtain a business license from 

City.   

 

1.9  Subcontractors.  Prior to commencement of any work, Consultant shall submit for City’s information 

and approval a list of any and all subcontractors to be used by Consultant in the performance of the Required 

Services. Consultant agrees to take appropriate measures necessary to ensure that all subcontractors and 
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personnel utilized by the Consultant to complete its obligations under this Agreement comply with all 

applicable laws, regulations, ordinances, and policies, whether federal, state, or local. In addition, if any 

subcontractor is expected to fulfill any responsibilities of the Consultant under this Agreement, Consultant 

shall ensure that each and every subcontractor carries out the Consultant’s responsibilities as set forth in this 

Agreement. 

 

1.10  Term.  This Agreement shall commence on the earlier to occur of the Effective Date or Consultant’s 

commencement of the Required Services hereunder, and shall terminate when the Parties have complied with 

all their obligations hereunder; provided, however, provisions which expressly survive termination shall 

remain in effect. 

 

2. COMPENSATION  

 

2.1    General.  For satisfactory performance of the Required Services, City agrees to compensate Consultant 

in the amount(s) and on the terms set forth in Exhibit A, Section 4.  Standard terms for billing and payment 

are set forth in this Section 2.   

 

2.2 Detailed Invoicing. Consultant agrees to provide City with a detailed invoice for services performed 

each month, within thirty (30) days of the end of the month in which the services were performed, unless 

otherwise specified in Exhibit A.  Invoicing shall begin on the first of the month following the Effective Date 

of the Agreement.  All charges must be presented in a line item format with each task separately explained in 

reasonable detail.  Each invoice shall include the current monthly amount being billed, the amount invoiced 

to date, and the remaining amount available under any approved budget. Consultant must obtain prior written 

authorization from City for any fees or expenses that exceed the estimated budget.   

 

2.3 Payment to Consultant.  Upon receipt of a properly prepared invoice and confirmation that the 

Required Services detailed in the invoice have been satisfactorily performed, City shall pay Consultant for 

the invoice amount within thirty (30) days. Payment shall be made in accordance with the terms and conditions 

set forth in Exhibit A and section 2.4, below.  At City’s discretion, invoices not timely submitted may be 

subject to a penalty of up to five percent (5%) of the amount invoiced. 

 

2.4 Retention Policy. City shall retain ten percent (10%) of the amount due for Required Services detailed 

on each invoice (the “holdback amount”).  Upon City review and determination of Project Completion, the 

holdback amount will be issued to Consultant. 

 

2.5 Reimbursement of Costs.  City may reimburse Consultant’s out-of-pocket costs incurred by Consultant 

in the performance of the Required Services if negotiated in advance and included in Exhibit A.  Unless 

specifically provided in Exhibit A, Consultant shall be responsible for any and all out-of-pocket costs incurred 

by Consultant in the performance of the Required Services.   

 

2.6 Exclusions.  City shall not be responsible for payment to Consultant for any fees or costs in excess of 

any agreed upon budget, rate or other maximum amount(s) provided for in Exhibit A.  City shall also not be 

responsible for any cost: (a) incurred prior to the Effective Date; or (b) arising out of or related to the errors, 

omissions, negligence or acts of willful misconduct of Consultant, its agents, employees, or subcontractors. 

 

2.7 Payment Not Final Approval.  Consultant understands and agrees that payment to the Consultant or 

reimbursement for any Consultant costs related to the performance of Required Services does not constitute 

a City final decision regarding whether such payment or cost reimbursement is allowable and eligible for 

payment under this Agreement, nor does it constitute a waiver of any violation by Consultant of the terms of 
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this Agreement.    If City determines that Consultant is not entitled to receive any amount of compensation 

already paid, City will notify Consultant in writing and Consultant shall promptly return such amount.   

 

3. INSURANCE 

 

3.1  Required Insurance.  Consultant must procure and maintain, during the period of performance of 

Required Services under this Agreement, and for twelve months after completion of Required Services, the 

policies of insurance described on the attached Exhibit B, incorporated into the Agreement by this reference 

(the “Required Insurance”).  The Required Insurance shall also comply with all other terms of this Section.  

 

3.2  Deductibles and Self-Insured Retentions.  Any deductibles or self-insured retentions relating to the 

Required Insurance must be disclosed to and approved by City in advance of the commencement of work.   

 

3.3  Standards for Insurers.  Required Insurance must be placed with licensed insurers admitted to transact 

business in the State of California with a current A.M. Best’s rating of A V or better, or, if insurance is placed 

with a surplus lines insurer, insurer must be listed on the State of California List of Eligible Surplus Lines 

Insurers (LESLI) with a current A.M. Best’s rating of no less than A X.  For Workers’ Compensation 

Insurance, insurance issued by the State Compensation Fund is also acceptable.  

 

3.4  Subcontractors.  Consultant must include all sub-consultants/sub-contractors as insureds under its 

policies and/or furnish separate certificates and endorsements demonstrating separate coverage for those not 

under its policies. Any separate coverage for sub-consultants must also comply with the terms of this 

Agreement. 

 

3.5   Additional Insureds.  City, its officers, officials, employees, agents, and volunteers must be named as 

additional insureds with respect to any policy of general liability, automobile, or pollution insurance specified 

as required in Exhibit B or as may otherwise be specified by City’s Risk Manager.. The general liability 

additional insured coverage must be provided in the form of an endorsement to the Consultant’s insurance 

using ISO CG 2010 (11/85) or its equivalent; such endorsement must not exclude Products/Completed 

Operations coverage. 

 

3.6    General Liability Coverage to be “Primary.” Consultant’s general liability coverage must be primary 

insurance as it pertains to the City, its officers, officials, employees, agents, and volunteers. Any insurance or 

self-insurance maintained by the City, its officers, officials, employees, or volunteers is wholly separate from 

the insurance provided by Consultant and in no way relieves Consultant from its responsibility to provide 

insurance. 

 

3.7  No Cancellation. No Required Insurance policy may be canceled by either Party during the required 

insured period under this Agreement, except after thirty days’ prior written notice to the City by certified mail, 

return receipt requested.  Prior to the effective date of any such cancellation Consultant must procure and put 

into effect equivalent coverage(s).   

 

3.8  Waiver of Subrogation.  Consultant’s insurer(s) will provide a Waiver of Subrogation in favor of the 

City for each Required Insurance policy under this Agreement.  In addition, Consultant waives any right it 

may have or may obtain to subrogation for a claim against City.   

   

3.9 Verification of Coverage.  Prior to commencement of any work, Consultant shall furnish City with 

original certificates of insurance and any amendatory endorsements necessary to demonstrate to City that 

Consultant has obtained the Required Insurance in compliance with the terms of this Agreement.   The words 
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“will endeavor” and “but failure to mail such notice shall impose no obligation or liability of any kind upon 

the company, its agents, or representatives” or any similar language must be deleted from all certificates.  The 

required certificates and endorsements should otherwise be on industry standard forms.  The City reserves the 

right to require, at any time, complete, certified copies of all required insurance policies, including 

endorsements evidencing the coverage required by these specifications. 

 

3.10 Claims Made Policy Requirements.  If General Liability, Pollution and/or Asbestos Pollution Liability 

and/or Errors & Omissions coverage are required and are provided on a claims-made form, the following 

requirements also apply: 

 

 a. The “Retro Date” must be shown, and must be before the date of this Agreement or the beginning 

of the work required by this Agreement. 

 

 b. Insurance must be maintained, and evidence of insurance must be provided, for at least five (5) 

years after completion of the work required by this Agreement. 

 

 c. If coverage is canceled or non-renewed, and not replaced with another claims-made policy form 

with a “Retro Date” prior to the effective date of this Agreement, the Consultant must purchase “extended 

reporting” coverage for a minimum of five (5) years after completion of the work required by this Agreement. 

 

 d. A copy of the claims reporting requirements must be submitted to the City for review. 

 

3.11 Not a Limitation of Other Obligations.  Insurance provisions under this section shall not be construed 

to limit the Consultant’s obligations under this Agreement, including Indemnity. 

 

3.12 Additional Coverage.  To the extent that insurance coverage provided by Consultant maintains higher 

limits than the minimums appearing in Exhibit B, City requires and shall be entitled to coverage for higher 

limits maintained.   

 

4.  INDEMNIFICATION  

4.1.  General. To the maximum extent allowed by law, Consultant shall protect, defend, indemnify and hold 

harmless City, its elected and appointed officers, agents, employees and volunteers (collectively, 

“Indemnified Parties”), from and against any and all claims, demands, causes of action, costs, expenses, 

(including reasonable attorneys’ fees and court costs), liability, loss, damage or injury, in law or equity, to 

property or persons, including wrongful death, in any manner arising out of or incident to any alleged acts, 

omissions, negligence, or willful misconduct of Consultant, its officials, officers, employees, agents, and 

contractors, arising out of or in connection with the performance of the Required Services, the results of such 

performance, or this Agreement.  This indemnity provision does not include any claims, damages, liability, 

costs and expenses arising from the sole negligence or willful misconduct of the Indemnified Parties. Also 

covered is liability arising from, connected with, caused by or claimed to be caused by the active or passive 

negligent acts or omissions of the Indemnified Parties which may be in combination with the active or passive 

negligent acts or omissions of the Consultant, its employees, agents or officers, or any third party. 

 

4.2.  Modified Indemnity Where Agreement Involves Design Professional Services.  Notwithstanding the 

forgoing, if the services provided under this Agreement are design professional services, as defined by 

California Civil Code section 2782.8, as may be amended from time to time, the defense and indemnity 

obligation under Section 1, above, shall be limited to the extent required by California Civil Code section 

2782.8.  
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4.3  Costs of Defense and Award.  Included in Consultant’s obligations under this Section 4 is Consultant’s 

obligation to defend, at Consultant’s own cost, expense and risk, any and all suits, actions or other legal 

proceedings that may be brought or instituted against one or more of the Indemnified Parties.  Subject to the 

limitations in this Section 4, Consultant shall pay and satisfy any judgment, award or decree that may be 

rendered against one or more of the Indemnified Parties for any and all related legal expenses and costs 

incurred by any of them.   

 

4.4.  Consultant’s Obligations Not Limited or Modified. Consultant’s obligations under this Section 4 shall 

not be limited to insurance proceeds, if any, received by the Indemnified Parties, or by any prior or subsequent 

declaration by the Consultant.  Furthermore, Consultant’s obligations under this Section 4 shall in no way 

limit, modify or excuse any of Consultant’s other obligations or duties under this Agreement. 

 

4.5.  Enforcement Costs. Consultant agrees to pay any and all costs City incurs in enforcing Consultant’s 

obligations under this Section 4. 

 

4.6  Survival. Consultant’s obligations under this Section 4 shall survive the termination of this Agreement. 

 

5. FINANCIAL INTERESTS OF CONSULTANT.   

 

 5.1 Form 700 Filing. The California Political Reform Act and the Chula Vista Conflict of Interest Code 

require certain government officials and consultants performing work for government agencies to publicly 

disclose certain of their personal assets and income using a Statement of Economic Interests form (Form 700).  

In order to assure compliance with these requirements, Consultant shall comply with the disclosure 

requirements identified in the attached Exhibit C, incorporated into the Agreement by this reference. 

 

 5.2 Disclosures; Prohibited Interests. Independent of whether Consultant is required to file a Form 700, 

Consultant warrants and represents that it has disclosed to City any economic interests held by Consultant, or 

its employees or subcontractors who will be performing the Required Services, in any real property or project 

which is the subject of this Agreement.  Consultant warrants and represents that it has not employed or retained 

any company or person, other than a bona fide employee or approved subcontractor working solely for 

Consultant, to solicit or secure this Agreement. Further, Consultant warrants and represents that it has not paid 

or agreed to pay any company or person, other than a bona fide employee or approved subcontractor working 

solely for Consultant, any fee, commission, percentage, brokerage fee, gift or other consideration contingent 

upon or resulting from the award or making of this Agreement. Consultant further warrants and represents 

that no officer or employee of City, has any interest, whether contractual, non-contractual, financial or 

otherwise, in this transaction, the proceeds hereof, or in the business of Consultant or Consultant’s 

subcontractors.  Consultant further agrees to notify City in the event any such interest is discovered whether 

or not such interest is prohibited by law or this Agreement. For breach or violation of any of these warranties, 

City shall have the right to rescind this Agreement without liability. 

 

6. REMEDIES 
 

6.1 Termination for Cause.  If for any reason whatsoever Consultant shall fail to perform the Required 

Services under this Agreement, in a proper or timely manner, or if Consultant shall violate any of the other 

covenants, agreements or conditions of this Agreement (each a “Default”), in addition to any and all other 

rights and remedies City may have under this Agreement, at law or in equity, City shall have the right to 

terminate this Agreement by giving five (5) days written notice to Consultant.  Such notice shall identify the 

Default and the Agreement termination date.  If Consultant notifies City of its intent to cure such Default prior 
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to City’s specified termination date, and City agrees that the specified Default is capable of being cured, City 

may grant Consultant up to ten (10) additional days after the designated termination date to effectuate such 

cure.  In the event of a termination under this Section 6.1, Consultant shall immediately provide City any and 

all ”Work Product” (defined in Section 7 below) prepared by Consultant as part of the Required Services.  

Such Work Product shall be City’s sole and exclusive property as provided in Section 7 hereof. Consultant 

may be entitled to compensation for work satisfactorily performed prior to Consultant’s receipt of the Default 

notice; provided, however, in no event shall such compensation exceed the amount that would have been 

payable under this Agreement for such work, and any such compensation shall be reduced by any costs 

incurred or projected to be incurred by City as a result of the Default.  

 

6.2  Termination or Suspension for Convenience of City.  City may suspend or terminate this Agreement, 

or any portion of the Required Services, at any time and for any reason, with or without cause, by giving 

specific written notice to Consultant of such termination or suspension at least fifteen (15) days prior to the 

effective date thereof.  Upon receipt of such notice, Consultant shall immediately cease all work under the 

Agreement and promptly deliver all “Work Product” (defined in Section 7 below) to City.  Such Work Product 

shall be City's sole and exclusive property as provided in Section 7 hereof.  Consultant shall be entitled to 

receive just and equitable compensation for this Work Product in an amount equal to the amount due and 

payable under this Agreement for work satisfactorily performed as of the date of the termination/suspension 

notice plus any additional remaining Required Services requested or approved by City in advance that would 

maximize City’s value under the Agreement.   

 

6.3     Waiver of Claims.  In the event City terminates the Agreement in accordance with the terms of this 

Section, Consultant hereby expressly waives any and all claims for damages or compensation as a result of 

such termination except as expressly provided in this Section 6. 

 

6.4  Administrative Claims Requirements and Procedures.  No suit or arbitration shall be brought arising 

out of this Agreement against City unless a claim has first been presented in writing and filed with City and 

acted upon by City in accordance with the procedures set forth in Chapter 1.34 of the Chula Vista Municipal 

Code, as same may be amended, the provisions of which, including such policies and procedures used by City 

in the implementation of same, are incorporated herein by this reference.  Upon request by City, Consultant 

shall meet and confer in good faith with City for the purpose of resolving any dispute over the terms of this 

Agreement.  

 

6.5 Governing Law/Venue.  This Agreement shall be governed by and construed in accordance with the 

laws of the State of California. Any action arising under or relating to this Agreement shall be brought only 

in San Diego County, State of California.  

 

6.6  Service of Process. Consultant agrees that it is subject to personal jurisdiction in California. If 

Consultant is a foreign corporation, limited liability company, or partnership that is not registered with the 

California Secretary of State, Consultant irrevocably consents to service of process on Consultant by first 

class mail directed to the individual and address listed under “For Legal Notice,” in section 1.B. of Exhibit A 

to this Agreement, and that such service shall be effective five days after mailing.  

 

 

 

7. OWNERSHIP AND USE OF WORK PRODUCT 

 

All reports, studies, information, data, statistics, forms, designs, plans, procedures, systems and any other 

materials or properties produced in whole or in part under this Agreement in connection with the performance 
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of the Required Services (collectively “Work Product”) shall be the sole and exclusive property of City.  No 

such Work Product shall be subject to private use, copyrights or patent rights by Consultant in the United 

States or in any other country without the express, prior written consent of City.  City shall have unrestricted 

authority to publish, disclose, distribute, and otherwise use, copyright or patent, in whole or in part, any such 

Work Product, without requiring any permission of Consultant, except as may be limited by the provisions of 

the Public Records Act or expressly prohibited by other applicable laws.  With respect to computer files 

containing data generated as Work Product, Consultant shall make available to City, upon reasonable written 

request by City, the necessary functional computer software and hardware for purposes of accessing, 

compiling, transferring and printing computer files. 

 

8.  GENERAL PROVISIONS 

 

8.1 Amendment.  This Agreement may be amended, but only in writing signed by both Parties. 

 

8.2  Assignment.  City would not have entered into this Agreement but for Consultant’s unique 

qualifications and traits.  Consultant shall not assign any of its rights or responsibilities under this Agreement, 

nor any part hereof, without City’s prior written consent, which City may grant, condition or deny in its sole 

discretion.    

 

8.3 Authority.  The person(s) executing this Agreement for Consultant warrants and represents that they 

have the authority to execute same on behalf of Consultant and to bind Consultant to its obligations hereunder 

without any further action or direction from Consultant or any board, principle or officer thereof. 

 

8.4 Counterparts.  This Agreement may be executed in counterparts, each of which shall be deemed an 

original, but all of which shall constitute one Agreement after each Party has signed such a counterpart. 

 

8.5 Entire Agreement.  This Agreement together with all exhibits attached hereto and other agreements 

expressly referred to herein, constitutes the entire Agreement between the Parties with respect to the subject 

matter contained herein.  All exhibits referenced herein shall be attached hereto and are incorporated herein 

by reference.  All prior or contemporaneous agreements, understandings, representations, warranties and 

statements, oral or written, are superseded. 

 

8.6  Record Retention. During the course of the Agreement and for three (3) years following completion 

of the Required Services, Consultant agrees to maintain, intact and readily accessible, all data, documents, 

reports, records, contracts, and supporting materials relating to the performance of the Agreement, including 

accounting for costs and expenses charged to City, including such records in the possession of sub-

contractors/sub-consultants.   

 

8.7 Further Assurances.  The Parties agree to perform such further acts and to execute and deliver such 

additional documents and instruments as may be reasonably required in order to carry out the provisions of 

this Agreement and the intentions of the Parties. 

 

8.8 Independent Contractor.  Consultant is and shall at all times remain as to City a wholly independent 

contractor.  Neither City nor any of its officers, employees, agents or volunteers shall have control over the 

conduct of Consultant or any of Consultant’s officers, employees, or agents (“Consultant Related 

Individuals”), except as set forth in this Agreement.  No Consultant Related Individuals shall be deemed 

employees of City, and none of them shall be entitled to any benefits to which City employees are entitled, 

including but not limited to, overtime, retirement benefits, worker's compensation benefits, injury leave or 

other leave benefits.  Furthermore, City will not withhold state or federal income tax, social security tax or 
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any other payroll tax with respect to any Consultant Related Individuals; instead, Consultant shall be solely 

responsible for the payment of same and shall hold the City harmless with respect to same. Consultant shall 

not at any time or in any manner represent that it or any of its Consultant Related Individuals are employees 

or agents of City.  Consultant shall not incur or have the power to incur any debt, obligation or liability 

whatsoever against City, or bind City in any manner. 

 

8.9  Notices.  All notices, demands or requests provided for or permitted to be given pursuant to this 

Agreement must be in writing.  All notices, demands and requests to be sent to any Party shall be deemed to 

have been properly given or served if personally served or deposited in the United States mail, addressed to 

such Party, postage prepaid, registered or certified, with return receipt requested, at the addresses identified 

in this Agreement at the places of business for each of the designated Parties as indicated in Exhibit A, or 

otherwise provided in writing. 

 

8.10    Electronic Signatures. Each Party agrees that the electronic signatures, whether digital or encrypted, of 

the Parties included in this Agreement are intended to authenticate this writing and to have the same force and 

effect as manual signatures.   Electronic Signature means any electronic sound, symbol, or process attached 

to or logically associated with a record and executed and adopted by a Party with the intent to sign such record, 

including facsimile or email electronic signatures, pursuant to the California Uniform Electronic Transactions 

Act (Cal. Civ. Code §§ 1633.1 to 1633.17) as amended from time to time. 

 

 

(End of page. Next page is signature page.) 
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SIGNATURE PAGE 

CONSULTANT SERVICES AGREEMENT  

 

IN WITNESS WHEREOF, by executing this Agreement where indicated below, City and Consultant 

agree that they have read and understood all terms and conditions of the Agreement, that they fully agree and 

consent to bound by same, and that they are freely entering into this Agreement as of the Effective Date. 

 

 

ITERIS, INC. CITY OF CHULA VISTA 

  

  

BY:________________________________ BY: ________________________________ 

Scott Carlson MARY CASILLAS SALAS 

Vice President, Alternative Delivery MAYOR 

 

 ATTEST 

 

 

 

 BY: ________________________________ 

     Kerry K. Bigelow, MMC 

     City Clerk 

 

 APPROVED AS TO FORM 

 

        

 

 BY: ________________________________ 

           Glen R. Googins 

      City Attorney  
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EXHIBIT A 

SCOPE OF WORK AND PAYMENT TERMS 

 

  

 

1. Contact People for Contract Administration and Legal Notice 
 

 A. City Contract Administration: 

  Jerard Madrigal  

  276 Fourth Ave Building B 

  (619) 476-2355 

  jmadrigal@chulavistaca.gov 

 

  For Legal Notice Copy to: 

  City of Chula Vista 

  City Attorney  

  276 Fourth Avenue, Chula Vista, CA 91910 

  619-691-5037 

  CityAttorney@chulavistaca.gov 

  

B. Consultant Contract Administration: 

  ITERIS, INC. 
  1700 Carnegie Ave, #100 Santa Ana, CA 92705 

  (949) 270-9400 

  contracts@iteris.com 

 

  For Legal Notice Copy to:   

  Iteris Legal Department 

  1700 Carnegie Avenue, Suite 100 Santa Ana, CA 92705 

  (949) 270-9400 

  iteris-legal@iteris.com 

 

  

 

2. Required Services 
 

 A. General Description: 

 Consultant is to provide engineering services in area-wide signal retiming of 99 signalized locations which 

aims to accomplish three key objectives: (1) optimize coordination between signals, (2) update pedestrian and 

red/yellow clearance times per California Manual Uniform Traffic Control Devices (CA-MUTCD) standards, 

and (3) provide bicycle timing calculations.  

 

 B. Detailed Description:  

TASK 1 – PROJECT COORDINATION 

Subtask 1.1. Kickoff Meeting 

Consultant strongly believes that excellent project management and continuous project communication are 

essential in the successful completion of any project. Thus, at the initiation of the project, Mr. Jason Xu will lead 

a project kick-off meeting with the City, either in-person or virtually. As part of this meeting, communication 

channels and protocols will be established, the scope of work, schedule, and budget will be discussed, necessary 
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information will be gathered, and a thorough understanding of the goals of the project will be obtained. The 

coordination protocol will also be set up. 

 

Subtask 1.2. Progress Meetings 

Consultant will facilitate and lead monthly meetings at the City or via conference call to include City staff, other 

stakeholders and agency officials as needed to ensure thoroughness of direction to the team, and accuracy of the 

project deliverables. These meetings will cover project activities, address any issues as they arise, and coordinate 

activities such as scheduling of additional meetings, and preparation and reviews of deliverables. Consultant will 

send out agendas prior to each meeting and will distribute notes and action items to invitees following the dates 

of these meetings. Consultant will maintain a cumulative log of Action Items from all meetings. Consultant will 

attend up to six (6) on-site meetings; one (1) of which will be reserved for definition of the “before” and “after” 

studies. Consultant will also be available to attend Council meetings to present project findings and solutions. 

 

As a proactive way to manage the project schedule and budget, Consultant management is scheduled to conduct 

an internal project review meeting with each PM monthly. The internal review includes checking the current 

project status against the project schedule to ensure that projects are kept on schedule and on budget. A proposed 

project schedule for this project is provided at the end of this section. 

 

Mr. Bernard Li, QA/QC Lead, will also be responsible for the overall Quality Control/Quality Assurance 

(QC/QA) aspect of this project. Within this role, he will work closely with PM to ensure QC procedure be fully 

executed and to review the products prior to delivery to the City for review and approval. 

 

Deliverables 

• Kick-off Meeting 

• Progress Meetings 

• Meeting Agendas and Minutes 

 

TASK 2 – DATA COLLECTION 

• 

The data collection task includes the gathering of all information needed to deliver optimized signal timing and 

synchronization for the project area. Consultant will coordinate with the City to obtain existing timing sheets, 

signal plans, collision data, and speed surveys. 

 

Subtasks 2.1 and 2.2. ADT and Turning Movement Counts 

Consultant team will collect and document 2-day 24-hour bidirectional vehicle counts at 20 locations that are 

preselected in  Attachment C of RFP. Consultant will coordinate with the City Staff to review and finalize the list 

of ADT locations prior to scheduling the field work. ADT counts will be documented in 15-minute bins and 

submitted in the format that is predefined in Attachment C of RFP. 

 

Prior to conducting traffic counts, Consultant will use ClearGuide to identify and confirm if traffic patterns have 

returned to the “new” normal condition. Once confirmed and with agencies’ concurrence, Consultant’s 

subconsultant, AimTD will conduct 24-hour ADT counts at the finalized 20 preselected locations. AimTD was 

Consultant team for traffic data collect for TRF404 Retiming Project and is very familiar with the City’ 

requirements and procedure. These ADT counts will help identify the peaking characteristics of each segment 

and identify proposed peak periods for the collection of turning movement counts as well as signal 

synchronization periods. Consultant will update citywide ADT map using the data collected under this task if 

needed. Based on the peak hours identified by the ADT data, Consultant team will collect and document 1-day 

weekday turning movement counts (TMCs) at 72 intersections which include 3-hour AM peak, 2-hour Midday 

Peak, and 3-hour PM peak. The weekend TMC will also be collected at 62 of the 72 locations to cover 2-hour 
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peak of Saturday traffic. AimTD will then conduct weekday and weekend turning movement counts at all study 

intersections using video cameras mounted on signal poles. These recordings can be conducted during the same 

week(s) as the ADT counts with the appropriate set-up to capture queues. Therefore, once the ADT data is 

analyzed, the turning movement count videos can be processed immediately to ensure turning movement counts 

will be representative of the ADT data and provide another layer of quality control. Bike and pedestrian counts 

will be included in separate columns of traffic count sheets. 

 

Consultant understands the impact of the COVID-19 pandemic on traffic volumes, that are not representative of 

typical conditions, and will apply adjustment factors to the counts if determined as necessary. 

 

Subtasks 2.3 and 2.4. Field Investigation and Measurements 

After receiving City provided documents and files, Consultant team will conduct field work and signal inventory 

at each intersection to take digital pictures, measure crosswalk distances, applicable grades, and collect 

intersection phasing and factors that may affect the deployment of signal synchronization. The pedestrian crossing 

distances and applicable grades will be measured at 54 intersections as identified in Attachment D of RFP. As 

part of this project, Consultant will recommend the bicycle minimum green in accordance with CA MUTCD 

Table 4D- 109 (CA) and industry practices. The bicycle turning path will be identified and measured at all 99 

intersections using Google Earth and tabulated in an Excel spreadsheet. 

 

Subtask 2.5. Field Review Documentation 

During the field review, Consultant will monitor existing traffic conditions for any corridor issues during the peak 

periods. Consultant will prepare a technical memorandum that will detail the findings of the field work, 

summarize all data collected, and identify any low-cost improvements if there is any. Detailed inventory 

documents will be prepared to ensure City staff will have an appropriate record of existing equipment and 

infrastructure. Consultant will submit a field review report summarizing the findings. 

 

Deliverables 

• Turning Movement Count Reports 

• ADT Counts Reports 

• Field Review Inventory Forms 

• Field Review Technical Memorandum 

 

TASK 3 – SIGNAL TIMING DEVELOPMENT 

• 

Subtask 3.1. Model Development & Analysis (99 Locations) 

The intersection features and traffic data collected in Task 2 will be used to prepare and calibrate a traffic model 

that encompasses the project roadway network. The traffic models will be developed using Synchro version 10 

or 11 per City’s preference. The congestion hotspot data, queuing condition, and other field observations will be 

used to calibrate and verify the Synchro models, which will serve as the baseline condition for the evaluation of 

optimization options and common cycle alternatives. Consultant will use a GIS shapefile as the background in 

Synchro to develop the base roadway configuration. The intersection numbering will be consistent with signal ID 

to assist production of timing sheets or per City’s preference.  

 

Once traffic models have been developed and calibrated, Consultant will develop a concise technical 

memorandum for Concept of Optimization that assesses all feasible operational patterns for each time. It 

documents the strategy and the objectives for how traffic will be managed in all direction, considering special 

traffic generators and congestion hotspots. Special considerations will be given to the before and after conditions 

of COVID-related traffic changes. Although the primary signal retiming goal is to maximize the number of 

successive greens for motorists along the primary coordinate band or between adjacent coordinated bands, 
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considerations will be given to all transportation modes to ensure the improvement of both safety and efficiency. 

Based upon City’s review comments on concept of optimization, Consultant will conduct detailed analysis for 

common cycle lengths, phasing sequence, and green band/delay optimization.  

 

Consultant will develop optimized signal timing plans for each of the intersections along the study corridors. 

Timing parameters, including cycle lengths, splits, and offsets, will be thoroughly evaluated to produce plans for 

AM, Midday, PM, and Weekend conditions. The Consultant methodology to optimize a study corridor is shown 

in the inset to the right. Once City staff approve the existing Synchro files and basic timing parameters, Consultant 

will first complete the analysis to generate the most efficient grouping and cycle length for each peak. A technical 

memorandum will be developed to summarize the preliminary recommended signal groupings, traffic progression 

strategies and cycle lengths, including minimum cycle length requirements based on pedestrian crossing times 

and other restrictions like at Caltrans signals. Upon the City’s approval of the cycle length recommendations, 

Consultant will perform a detailed optimization for the corridors for all peaks. This will include the development 

of the optimal offset values, phasing sequence, and splits. A separate Synchro network with proposed timing 

recommendations will be developed for each of the peak periods for City review and approval.  

 

Cycle length selection is a critical step in developing signal coordination plans. A longer cycle length may provide 

better progression along the corridors but could increase side street delay and queuing. Consultant has developed 

a unique iterative methodology to determine ideal cycle lengths for each study intersection. Extensive project 

studies show this capacity-based methodology provides more accurate results than purely delay-based 

methodologies adopted by the Highway Capacity Manual and Synchro software. Consultant will use the 

calculated cycle lengths to develop optimized signal timing plans for all project intersections.  

 

TruTraffic will be used to augment the coordination green band on each project corridor. The SimTraffic 

simulation will then be carefully observed to identify areas needing special operational analysis. Locations noted 

to have existing cross coordination will be analyzed for split and sequence optimization unless otherwise approved 

by the City to evaluate whether a different cycle length is recommended.  

 

Our vast experience in Chula Vista allows us to provide value-added services and additional solutions. These 

include the development of school/holiday season timing plans and reviews by in-house traffic 

responsive/adaptive experts to ensure the optimized plans serve the project goals and objectives for this project. 

 

Subtask 3.2. Basic Timing Parameters 

Prior to conducting any signal timing coordination optimizations, Consultant will first perform vehicle and 

pedestrian basic timing analysis for all project intersections identified in the scope. The calculation of 

recommended basic timing parameters will be based upon the data collected from Task 2, the Data Collection 

Task, and in compliance with the latest version of the California Manual of Uniform Traffic Control Devices (CA 

MUTCD) and the City’s timing preference. The timing parameters to be reviewed include the following at a 

minimum: 

• Minimum Green    • Bicycle Minimum Green 

• Yellow Change Interval   • Red Clearance Interval 

• Pedestrian Walk Time   • Pedestrian Clearance (Flash Don’t Walk) Time 

 

Subtask 3.3. Adaptive Signal Parameters (28 Locations) 

Variable and unpredictable traffic volume changes can pose major challenges for traffic signal operation and 

traffic control systems, especially with the uncertainties of post-COVID conditions. In addition to standard 

practice in time-based signal coordination, Consultant will conduct the following services to review and optimize 

the adaptive timings using the City’s existing ATMS.now/SynchroGreen Central System:  
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System Assessment – Prior to the optimization of any system parameters, Consultant will first review and 

document the existing Intersection Database (timing data that control how SynchroGreen calculates phase 

allocation/split, period/cycle, and start time/offset), signal grouping and Section Database, adaptive controller 

status at each of the 28 Trafficware V76 controllers, SynchroGreen settings, and detection alarms or constant 

error messages if any. Based on system assessment and our past SynchroGreen operation experience, Consultant 

will identify and propose the finetuning revisions to SynchroGreen settings for City staff’s review which include:  

• Minimum/Maximum Cycle 

• Minimum/Maximum Split 

• Rate of Change 

• Minimum/Maximum Green Band 

• Storage Phases 

 

Based on City approval, Consultant will implement and verify the optimized settings through ATMS.now and in 

the field. The figure to the right includes a screenshot of the system settings that Mr. Xu and his team members 

have set up in one of SynchroGreen adaptive control systems which has been monitored by Consultant since July 

2020.  

 

Base Plan Implementation – SynchroGreen requires a valid coordination pattern in order to operate. Based on 

optimized timing plans developed under Task 3.1, Consultant will enter the optimized base plans either using the 

current pattern numbers or unused pattern slots per City’s preference. The base plans define the cycle, offset, 

splits and phase sequencing at each signal where SynchroGreen provide adaptive control. The following will be 

verified during the implementation:  

• Cycle Length is the same throughout the corridor segments per designed plans 

• Cycle length and offset are consistent with optimized Synchro models. Make sure the proposed offsets are 

programed using correct offset reference point, so it touches a phase-ring structure barrier 

• Assigned splits are valid at intersections with moderate to high pedestrian crossing demands in particular 

• Testing of adaptive patterns by using Coordination Diagnostic tool 

 

Critical Movement Optimization – SynchroGreen allows operator to choose one of the following optimization 

modes to define overall operation objective and preference for the prevailing traffic patterns or critical turning 

movements: 

• Balanced Mode 

• Progression Mode 

• Critical Movement Mode 

 

By default, SynchroGreen equitably distributes green time based upon arriving traffic demand, while providing 

reasonable mainline progression bandwidth. Progression mode is typically implemented to favor the traffic flow 

along the arterials over the side streets. However, Consultant found that Critical Movement Mode should be 

evaluated at those “hot spots” where certain turning movements are near or at capacity and need to be served with 

higher priority. Critical Movement Mode can be implemented in conjunction with a separate zone in 

SynchroGreen to provide special operation under the same adaptive control system. One of the most recently 

applications Consultant implemented is at an intersection of two major crossing arterials in the Orange County 

which is in proximity to the freeway ramp signals of SR-57 that are not connected to the city’s SynchroGreen 

system. Due to the construction of this freeway interchange, traffic operation along crossing arterial became 

higher priority over corridor progression. Consultant set up separate SynchroGreen zone with critical movement 

path that helped achieve the queuing management goals between the Caltrans and city’s signals during the 

construction while maintaining acceptable progression along the corridor. For this project, Consultant will work 

with the City staff to identify and recommend the locations that are suitable for a better operation under Critical 
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Movement Mode. Based upon the City’s approval, Consultant will assist the City in the implementation and 

verification of the new operation mode.  

 

Subtask 3.4. LPI Timing by Others Coordination (16 Locations) 

We understand that the LPI will be implemented at 85 intersections within Chula Vista through a separate project 

to increase the visibility of pedestrians to turning vehicles and subsequently, to reduce conflicts between 

pedestrians and turning vehicles. As part of previous TRF404 Retiming Project, Consultant programmed LPI 

intervals in the optimized Synchro models for 69 of these 85 intersections to make sure the implemented 

coordination cycles are sufficient to accommodate the planned LPI intervals. Consultant also included the LPI 

analysis in the basic timing optimization and recommended that 5-second LPI for the crosswalks where the peak 

hour pedestrian volume is higher than 50 per hour and 3 seconds for the other locations with low to moderate 

crossing demands. 

 

Consultant also demonstrated alternative ways of Synchro coding of LPI and applied the one that is not the most 

convenient but yields the most accurate operational impacts in SimTraffic simulation. For this project, Consultant 

will use the same LPI modeling and analysis methodologies and further streamline the timing process by using 

our Signal Timing Data Input/QC Spreadsheet tool to automatically calculate the split/forceoff parameters with 

the considerations of LPI. 

 

Consultant will also assist the City in updating the timing sheets and datafile (if applicable) to include the LPI 

parameters and finetuning of implemented coordination timing plans. Consultant will submit the timing sheets 

and datafile and address up to two rounds of review comments. Consultant will be available for any additional 

round of City review and addressing comments on time-and-material basis. 

 

Subtask 3.5. Draft Timing Report and Timing Sheets (99 Locations) 

Upon the City’s approval of the optimized timing, implementation-ready timing sheets in the City’s preferred 

format (e.g., Excel, PDF, Synchro printouts, etc.) will be generated to include updated basic timing, coordinated 

timing changes, updated time-of-day schedules, and updated preemption settings if necessary. Under previous 

TRF404 Retiming Project, Consultant worked with the City staff to develop and confirm the new format of timing 

sheets which help expedite the production and review of timing sheets for this project. 

 

Deliverables 

• Basic Timing and Proposed Cycle Length Technical Memorandum 

• Synchro File for the Existing Conditions 

• Technical memorandum of System Assessment at SynchroGreen Adaptive Control Signals 

• Technical memorandum of Timing Implementation at SynchroGreen Adaptive Control Signals 

• Synchro File for Optimized Timing Plans 

• Draft and Final Timing Sheets 

• Response to Comments Matrix 

 

TASK 4 – FIELD IMPLEMENTATION AND FINE TUNING (99 LOCATIONS) 

We consider implementation to be the most critical phase of a signal retiming project. To accommodate such an 

extensive network, Mr. Xu will lead our implementation team that is staffed with qualified specialists fully trained 

in signal retiming projects. Consultant separates the act of implementation and fine turning to ensure each 

intersection is operating as planned prior to any fine-tuning efforts. Consultant staff will implement proposed 

timing values into the City’s Transparity and ATMS.now central systems for online signals and into field 

controllers directly for offline signals. This will also be used as an opportunity to evaluate additional parameters, 

such as pedestrian adjustment intervals under coordination plans. Consultant will provide at least two (2) field 

team and one (1) central ATMS operator in TMC or through VPN. Each field team consists of one engineer 
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driving along the corridor for coordination finetuning and one signal specialist that stop by each signal to confirm 

the designed timings have been appropriately implemented and accommodate all turning movements to minimize 

the changes of civilian complaints.  

 

Consultant will develop and submit an Implementation Plan to document the staged procedure of implementation 

and field finetuning. The Plan will include the review procedure of timing data input through central systems as 

well as at controllers. The plan should also specify the QC procedure to ensure the consistency between controller 

timings, central database, and final timing sheets. 

 

Deliverables 

• Timing Implementation and QA/QC Plan 

• Implementation and Fine-Tuning Technical Memo 

 

TASK 5 – POST IMPLEMENTATION 

Subtask 5.1. Post Implementation Comment Review 

Following implementation of the coordination plans, Consultant will initiate a Post Implementation Meeting with 

City staff to present implementation results and discuss any concerns and remaining task items. Based upon the 

acceptance of implemented timing plans, Consultant will provide continual monitoring services for up to three 

(3) months to address the comments received from City staff or citizens and conduct finetuning and field 

verification to ensure optimum signal operation for all roadway users. 

 

Subtask 5.2. Final Timing Sheets and Final Signal Timing Reports 

Upon completion of the field fine-tuning and resolution of all comments, Consultant will revise the timing values 

and deliver updated final timing sheets, reflecting the final signal timing implemented at all project locations. 

Consultant will update the timing sheet in each cabinet and provide the City with an additional hard copy and an 

electronic version as records. 

 

Subtask 5.3. Final Synchro File 

In addition, Consultant will provide final Synchro files reflecting the final signal timing implemented at all project 

locations, to the satisfaction of the City engineer.  

 

Deliverables 

• Post Implementation Meeting 

• Response to Comments Matrix 

• Final Timing Sheets 

• Final Synchro Files 

• Final Checklist of Finetuning Timing Plans 

• Updated USB datafiles 

 

TASK 6 – BEFORE AND AFTER TRAFFIC STUDY 

Instead of tradition travel time studies, Consultant will use Consultant ClearGuide, the data analytics system, to 

conduct a travel time comparison “before” and “after” the implementation of new timing plans along four(4) key 

corridors per the discussion with City staff for up to 64 directional arterial miles. The following additional services 

will be included: 

• Real-time travel time and speed data and graphical charts for 18 months 

• Arterial performance quarterly report for predefined corridors for 18 months 

 

Additionally, Consultant will perform a travel time “before” study using Tru-Traffic 10.0 software, a GPS unit, 

and the floating car method along Telegraph Canyon Road/Otay Lakes Road between I-805 in the west and 
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Eastlake Parkway in the east. A minimum of five (5) runs will be conducted in each direction to obtain a 

statistically valid estimation for the weekday AM and PM peaks. The travel time studies will be conducted before 

and after the implementation of proposed timing plans. Measures of effectiveness (MOE) will be compiled from 

Tru-Traffic field data as supplementary to the ClearGuide studies.  

 

During the “before” and “after” floating car runs, Consultant will collect the travel time videos along Telegraph 

Canyon Road/Otay Lakes Road corridor to illustrate the operational improvement along peak direction. Two (2) 

video clips will then be processed to depict the project results through an easy to understand before-and-after 

study tool that can be shared with management, officials and the public via the City’s website demonstrating the 

effectiveness of signal synchronization.  

 

Consultant will then submit a Final Report to document project background, signal modeling and synchronization, 

project benefits, travel time before and after comparison with reference to the MOE elements and a cost-benefit 

analysis, potential low-cost improvements, and findings. To assist the presentation to the public, a two-page Fact 

Sheet will also be submitted to present a summary of this project, statistical comparison, and informational 

graphics. 

 

Deliverables 

• Draft and Final Project Report and a Project Fact Sheet 

• Quarterly Monitoring Technical Memorandum 

• Before and after study Tru-Traffic Files 

• Before and after study Comparison Video Clips  

 

TASK 7 – ADDED VALUE SERVICE 

Subtask 7.1. Additional Signals 

Consultant team’s past signal synchronization experience and knowledge of Chula Vista signal timing practice 

enable more efficient development and implementation of optimized timing plans. This allows us to include signal 

retiming at additional signals without extra cost. Consultant proposes to include the following intersections in 

the signal retiming study of this project: 

• H Street and I-805 NB and SB ramps 

• H Street from 4th Avenue to Hilltop if different cycle lengths are determined to synchronize the signals at I-805 

ramps and to address the bottleneck at H Street and Hilltop Drive 

• E Street and I-805 NB and SB ramps 

• L Street and Nacion Avenue 

 

In addition, Consultant is committed to evaluating school traffic conditions and developing separate timing plans 

for impacted intersections. As part of this scope of work Consultant will evaluate the impacts from school traffic 

and provide special timing plans for the impacted intersections during school hours. Based on the preliminary 

review, it is anticipated to be required at eight (8) locations within the project area. 
 

3. Term: In accordance with Section 1.10 of this Agreement, the term of this Agreement shall begin on the 

“Effective Date” and end on June 1, 2023 for completion of all Required Services. 

 

4.  Compensation:  
 

A. Form of Compensation 

 

☒ Time and Materials.  For performance of the Required Services by Contractor/Service Provider as identified 

in Section 2.B., above, City shall pay Contractor/Service Provider for the productive hours of time spent by 
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Contractor/Service Provider in the performance of the Required Services, at the rates or amounts as indicated 

below and as detailed and quantified in Exhibit A1: 

 

Iteris (Consultant per hour) 

Project Manager - $255 

Principal-in-Charge - $323 

Senior Advisor and QA/QC - $330 

Task Lead/Senior Engineer - $230 

Project Engineer - $175 

Associate Engineer - $130 

Assistant Engineer/Admin - $110 

 

Lin Consulting (Subconsultant per hour) 

Principal QA/QC - $210 

Senior Project Engineer - $200 

Transportation Engineer - $140 

 

AimTD (Subconsultant Lump Sum) 

Task 2.1 Turning Movement Counts (72 Locations) - $24,723 

Task 2.2. Average Daily Counts (20 Locations) - $2,520 

   

 B. Reimbursement of Costs 

 

☒ None, the compensation includes all costs 

 

Notwithstanding the foregoing, the maximum amount to be paid to the Consultant for services performed through 

June 1, 2023 shall not exceed $355,729.00 .  

5. Special Provisions:  
 

☒ Permitted Sub-Consultants: LIN Consulting, Inc. and AimTD, LLC. 

 

 

☒ Notwithstanding the completion date set forth in Section 3 above, City has option to extend this Agreement 

for one (1) additional terms, defined as a one-year increment or  end on June 1, 2024. The City Manager or 

Director of Finance/Treasurer shall be authorized to exercise the extensions on behalf of the City.   
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EXHIBIT A1 

INSERT COST BREAKDOWN BY TASK 
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EXHIBIT B 

INSURANCE REQUIREMENTS 

 

Consultant shall adhere to all terms and conditions of Section 3 of the Agreement and agrees to provide the 

following types and minimum amounts of insurance, as indicated by checking the applicable boxes (x). 

 

 Type of Insurance Minimum Amount Form 

☒ General Liability: 

Including products and 

completed operations, 

personal and 

advertising injury 

$2,000,000 per occurrence for 

bodily injury, personal injury 

(including death), and property 

damage.  If Commercial General 

Liability insurance with a general 

aggregate limit is used, either the 

general aggregate limit must apply 

separately to this Agreement or the 

general aggregate limit must be 

twice the required occurrence limit 

 

Additional Insured Endorsement 

or Blanket AI Endorsement for 

City*  

 

Waiver of Recovery Endorsement 

Insurance Services Office Form 

CG 00 01  

 

 

 

 

 

 

 

 

 

*Must be primary and must not 

exclude Products/Completed 

Operations 

☒ Automobile Liability $1,000,000 per accident for bodily 

injury, including death, and 

property damage 

Insurance Services Office Form 

CA 00 01 

Code 1-Any Auto 

Code 8-Hired  

Code 9-Non Owned  

☒ Workers’ 

Compensation 

Employer’s Liability 

$1,000,000 each accident 

$1,000,000 disease policy limit 

$1,000,000 disease each employee 

Waiver of Recovery Endorsement 

 

☒ Professional Liability 

(Errors & Omissions)  

$1,000,000 each occurrence 

$2,000,000 aggregate 

 

 

Other Negotiated Insurance Terms: NONE 
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EXHIBIT C 

CONSULTANT CONFLICT OF INTEREST DESIGNATION 
 
The Political Reform Act1 and the Chula Vista Conflict of Interest Code2 (“Code”) require designated state and 
local government officials, including some consultants, to make certain public disclosures using a Statement of 
Economic Interests form (Form 700). Once filed, a Form 700 is a public document, accessible to any member of 
the public. In addition, consultants designated to file the Form 700 are also required to comply with certain ethics 
training requirements.3  
  

☒  A. Consultant IS a corporation or limited liability company and is therefore EXCLUDED4 from disclosure. 

☐  B. Consultant NOT a corporation or limited liability company and disclosure designation is as follows: 
 

APPLICABLE DESIGNATIONS FOR INDIVIDUAL(S) ASSIGNED TO PROVIDE SERVICES 

(Category descriptions available at .) 
 

Name Email Address Applicable Designation 
Enter Name of Each Individual 

Who Will Be Providing Service 

Under the Contract – If 

individuals have different 

disclosure requirements, 

duplicate this row and 

complete separately for each 

individual 

Enter email address(es) ☐ A. Full Disclosure 

☐ B. Limited Disclosure (select one or more of 

the categories under which the consultant shall file): 

☐ 1.  ☐ 2.  ☐ 3.  ☐ 4.  ☐ 5.  ☐ 6.  ☐ 7.  

Justification:  
 

☐ C. Excluded from Disclosure 

 
1. Required Filers 

Each individual who will be performing services for the City pursuant to the Agreement and who meets the definition 
of “Consultant,” pursuant to FPPC Regulation 18700.3, must file a Form 700. 

 

2. Required Filing Deadlines 
Each initial Form 700 required under this Agreement shall be filed with the Office of the City Clerk via the City's online 
filing system, NetFile, within 30 days of the approval of the Agreement. Additional Form 700 filings will be required 
annually on April 1 during the term of the Agreement, and within 30 days of the termination of the Agreement. 

 

3. Filing Designation 
The City Department Director will designate each individual who will be providing services to the City pursuant to the 
Agreement as full disclosure, limited disclosure, or excluded from disclosure, based on an analysis of the services the 
Consultant will provide.  Notwithstanding this designation or anything in the Agreement, the Consultant is ultimately 
responsible for complying with FPPC regulations and filing requirements. If you have any questions regarding filing 
requirements, please do not hesitate to contact the City Clerk at (619)691-5041, or the FPPC at  1-866-ASK-FPPC, or 
(866) 275-3772 *2. 

 

Pursuant to the duly adopted City of Chula Vista Conflict of Interest Code, this document shall serve as the written 

determination of the consultant’s requirement to comply with the disclosure requirements set forth in the Code. 

Completed by:  Jerard Madrigal 

                                                           
1 Cal. Gov. Code §§81000 et seq.; FPPC Regs. 18700.3 and 18704. 

2 Chula Vista Municipal Code §§2.02.010-2.02.040. 

3 Cal. Gov. Code §§53234, et seq. 

4 CA FPPC Adv. A-15-147 (Chadwick) (2015); Davis v. Fresno Unified School District (2015) 237 Cal.App.4th 261; FPPC Reg. 

18700.3 (Consultant defined as an “individual” who participates in making a governmental decision; “individual” does not include 

corporation or limited liability company). 


