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CITY OF CHULA VISTA
CONSULTANT SERVICES AGREEMENT

WITH KTUA
TO PROVIDE DESIGN, PRE-CONSTRUCTION, AND CONSTRUCTION ADMINISTRATION FOR

EUCALYPTUS PARK RENOVATIONS

This Agreement is entered into effective as of October 25, 2022 ( the “ Effective Date”) by and between
the City of Chula Vista, a chartered municipal corporation ( City) and KTUA,  a California Corporation) 
Consultant) (collectively, the “Parties” and, individually, a “ Party”) with reference to the following facts: 

RECITALS

WHEREAS, the City applied to the California Department of Parks and Recreation for grant funds
available pursuant to the California Drought, Water, Parks, Climate, Coastal Protection, and Outdoor Access for
All of 2018 Parks Bond Act, Statewide Park Development and Community Revitalization Program to improve
Eucalyptus Park; and

WHEREAS, on February 22, 2022, the City entered into Grant Contract SW-37-015 for Eucalyptus Park
improvements; and

WHEREAS, in order to procure services for the design, pre-construction services, and construction
administration of Eucalyptus Park, the City solicited proposals in accordance with Chula Vista Municipal Code
CVMC) Sections 2.56.080 for contracts exceeding $100,000; and 2.56.110 for professional services, received

nine proposals, and selected KTUA as the most qualified amongst those submitting; and

WHEREAS, the design of the Master Plan and 100% Construction Documents will be managed and
approved by the City in accordance with the objectives contained within the Parks and Facilities Guidelines, 
Landscape Water Conservation Ordinance, Landscape Manual, as well as, the City’s Construction Standards; and

WHEREAS, Consultant warrants and represents that it is experienced and staffed in a manner such that it
can deliver the services required of Consultant to City in accordance with the time frames and the terms and
conditions of this Agreement. 

End of Recitals. Next Page Starts Obligatory Provisions.] 
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OBLIGATORY PROVISIONS

NOW, THEREFORE, in consideration of the above recitals, the covenants contained herein, and other
good and valuable consideration, the receipt and sufficiency of which the Parties hereby acknowledge, City and
Consultant hereby agree as follows: 

1.   SERVICES

1.1 Required Services.  Consultant agrees to perform the services, and deliver to City the “Deliverables” ( if
any) described in the attached Exhibit A, incorporated into the Agreement by this reference, within the time
frames set forth therein, time being of the essence for this Agreement. The services and/or Deliverables
described in Exhibit A shall be referred to herein as the “ Required Services.”  

1.2 Reductions in Scope of Work.  City may independently, or upon request from Consultant, from time
to time, reduce the Required Services to be performed by the Consultant under this Agreement. Upon doing
so, City and Consultant agree to meet and confer in good faith for the purpose of negotiating a corresponding
reduction in the compensation associated with the reduction.   

1.3 Additional Services.  Subject to compliance with the City’s Charter, codes, policies, procedures and
ordinances governing procurement and purchasing authority, City may request Consultant provide additional
services related to the Required Services (Additional Services).  If so, City and Consultant agree to meet and
confer in good faith for the purpose of negotiating an amendment to Exhibit A, to add the Additional Services.  
Unless otherwise agreed, compensation for the Additional Services shall be charged and paid consistent with
the rates and terms already provided therein.  Once added to Exhibit A, “Additional Services” shall also
become “Required Services” for purposes of this Agreement.  

1.4 Standard of Care.  Consultant expressly warrants and agrees that any and all Required Services
hereunder shall be performed in accordance with the highest standard of care exercised by members of the
profession currently practicing under similar conditions and in similar locations.  

1.5 No Waiver of Standard of Care.  Where approval by City is required, it is understood to be conceptual
approval only and does not relieve the Consultant of responsibility for complying with all laws, codes, industry
standards, and liability for damages caused by negligent acts, errors, omissions, noncompliance with industry
standards, or the willful misconduct of the Consultant or its subcontractors. 

1.6 Security for Performance.  In the event that Exhibit A Section 4 indicates the need for Consultant to
provide additional security for performance of its duties under this Agreement, Consultant shall provide such
additional security prior to commencement of its Required Services in the form and on the terms prescribed
on Exhibit A, or as otherwise prescribed by the City Attorney. 

1.7 Compliance with Laws. In its performance of the Required Services, Consultant shall comply with
any and all applicable federal, state and local laws, including the Chula Vista Municipal Code. 

1.8 Business License.  Prior to commencement of work, Consultant shall obtain a business license from
City.   

1.9 Subcontractors.  Prior to commencement of any work, Consultant shall submit for City’s information
and approval a list of any and all subcontractors to be used by Consultant in the performance of the Required
Services. Consultant agrees to take appropriate measures necessary to ensure that all subcontractors and
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personnel utilized by the Consultant to complete its obligations under this Agreement comply with all
applicable laws, regulations, ordinances, and policies, whether federal, state, or local. In addition, if any
subcontractor is expected to fulfill any responsibilities of the Consultant under this Agreement, Consultant
shall ensure that each and every subcontractor carries out the Consultant’ s responsibilities as set forth in this
Agreement. 

1.10 Term.  This Agreement shall commence on the earlier to occur of the Effective Date or Consultant’ s
commencement of the Required Services hereunder, and shall terminate when the Parties have complied with
all their obligations hereunder; provided, however, provisions which expressly survive termination shall
remain in effect. 

2. COMPENSATION

2.1 General.  For satisfactory performance of the Required Services, City agrees to compensate Consultant
in the amount(s) and on the terms set forth in Exhibit A, Section 4.  Standard terms for billing and payment
are set forth in this Section 2.   

2.2 Detailed Invoicing. Consultant agrees to provide City with a detailed invoice for services performed
each month, within thirty (30) days of the end of the month in which the services were performed, unless
otherwise specified in Exhibit A.  Invoicing shall begin on the first of the month following the Effective Date
of the Agreement.  All charges must be presented in a line item format with each task separately explained in
reasonable detail.  Each invoice shall include the current monthly amount being billed, the amount invoiced
to date, and the remaining amount available under any approved budget. Consultant must obtain prior written
authorization from City for any fees or expenses that exceed the estimated budget.   

2.3 Payment to Consultant.  Upon receipt of a properly prepared invoice and confirmation that the
Required Services detailed in the invoice have been satisfactorily performed, City shall pay Consultant for
the invoice amount within thirty (30) days. Payment shall be made in accordance with the terms and conditions
set forth in Exhibit A and section 2.4, below.  At City’s discretion, invoices not timely submitted may be
subject to a penalty of up to five percent (5%) of the amount invoiced. 

2.4 Retention Policy. City shall retain ten percent (10%) of the amount due for Required Services detailed
on each invoice (the “ holdback amount”).  Upon City review and determination of Project Completion, the
holdback amount will be issued to Consultant. 

2.5 Reimbursement of Costs.  City may reimburse Consultant’ s out-of-pocket costs incurred by Consultant
in the performance of the Required Services if negotiated in advance and included in Exhibit A.  Unless
specifically provided in Exhibit A, Consultant shall be responsible for any and all out-of-pocket costs incurred
by Consultant in the performance of the Required Services.   

2.6 Exclusions.  City shall not be responsible for payment to Consultant for any fees or costs in excess of
any agreed upon budget, rate or other maximum amount(s) provided for in Exhibit A.  City shall also not be
responsible for any cost: (a) incurred prior to the Effective Date; or (b) arising out of or related to the errors, 
omissions, negligence or acts of willful misconduct of Consultant, its agents, employees, or subcontractors. 

2.7 Payment Not Final Approval.  Consultant understands and agrees that payment to the Consultant or
reimbursement for any Consultant costs related to the performance of Required Services does not constitute
a City final decision regarding whether such payment or cost reimbursement is allowable and eligible for
payment under this Agreement, nor does it constitute a waiver of any violation by Consultant of the terms of
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this Agreement.    If City determines that Consultant is not entitled to receive any amount of compensation
already paid, City will notify Consultant in writing and Consultant shall promptly return such amount.   

3. INSURANCE

3.1 Required Insurance.  Consultant must procure and maintain, during the period of performance of
Required Services under this Agreement, and for twelve months after completion of Required Services, the
policies of insurance described on the attached Exhibit B, incorporated into the Agreement by this reference
the “Required Insurance”).  The Required Insurance shall also comply with all other terms of this Section.  

3.2 Deductibles and Self-Insured Retentions.  Any deductibles or self-insured retentions relating to the
Required Insurance must be disclosed to and approved by City in advance of the commencement of work.   

3.3 Standards for Insurers.  Required Insurance must be placed with licensed insurers admitted to transact
business in the State of California with a current A.M. Best’ s rating of A V or better, or, if insurance is placed
with a surplus lines insurer, insurer must be listed on the State of California List of Eligible Surplus Lines
Insurers ( LESLI) with a current A.M. Best’ s rating of no less than A X.  For Workers ’ Compensation
Insurance, insurance issued by the State Compensation Fund is also acceptable.  

3.4 Subcontractors.  Consultant must include all sub-consultants/sub-contractors as insureds under its
policies and/or furnish separate certificates and endorsements demonstrating separate coverage for those not
under its policies. Any separate coverage for sub-consultants must also comply with the terms of this
Agreement. 

3.5 Additional Insureds.  City, its officers, officials, employees, agents, and volunteers must be named as
additional insureds with respect to any policy of general liability, automobile, or pollution insurance specified
as required in Exhibit B or as may otherwise be specified by City’s Risk Manager.. The general liability
additional insured coverage must be provided in the form of an endorsement to the Consultant’ s insurance
using ISO CG 2010 ( 11/85) or its equivalent; such endorsement must not exclude Products/Completed
Operations coverage. 

3.6 General Liability Coverage to be “ Primary.” Consultant’s general liability coverage must be primary
insurance as it pertains to the City, its officers, officials, employees, agents, and volunteers. Any insurance or
self-insurance maintained by the City, its officers, officials, employees, or volunteers is wholly separate from
the insurance provided by Consultant and in no way relieves Consultant from its responsibility to provide
insurance. 

3.7 No Cancellation. No Required Insurance policy may be canceled by either Party during the required
insured period under this Agreement, except after thirty days’ prior written notice to the City by certified mail, 
return receipt requested.  Prior to the effective date of any such cancellation Consultant must procure and put
into effect equivalent coverage(s).   

3.8 Waiver of Subrogation.  Consultant’ s insurer(s) will provide a Waiver of Subrogation in favor of the
City for each Required Insurance policy under this Agreement.  In addition, Consultant waives any right it
may have or may obtain to subrogation for a claim against City.   

3.9 Verification of Coverage.  Prior to commencement of any work, Consultant shall furnish City with
original certificates of insurance and any amendatory endorsements necessary to demonstrate to City that
Consultant has obtained the Required Insurance in compliance with the terms of this Agreement.   The words
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will endeavor” and “ but failure to mail such notice shall impose no obligation or liability of any kind upon
the company, its agents, or representatives” or any similar language must be deleted from all certificates.  The
required certificates and endorsements should otherwise be on industry standard forms.  The City reserves the
right to require, at any time, complete, certified copies of all required insurance policies, including
endorsements evidencing the coverage required by these specifications. 

3.10 Claims Made Policy Requirements.  If General Liability, Pollution and/or Asbestos Pollution Liability
and/or Errors & Omissions coverage are required and are provided on a claims -made form, the following
requirements also apply: 

a. The “Retro Date” must be shown, and must be before the date of this Agreement or the beginning
of the work required by this Agreement. 

b. Insurance must be maintained, and evidence of insurance must be provided, for at least five (5) 
years after completion of the work required by this Agreement. 

c. If coverage is canceled or non-renewed, and not replaced with another claims-made policy form
with a “ Retro Date” prior to the effective date of this Agreement, the Consultant must purchase “ extended
reporting” coverage for a minimum of five (5) years after completion of the work required by this Agreement. 

d. A copy of the claims reporting requirements must be submitted to the City for review. 

3.11 Not a Limitation of Other Obligations.  Insurance provisions under this section shall not be construed
to limit the Consultant’ s obligations under this Agreement, including Indemnity. 

3.12 Additional Coverage.  To the extent that insurance coverage provided by Consultant maintains higher
limits than the minimums appearing in Exhibit B, City requires and shall be entitled to coverage for higher
limits maintained.   

4.  INDEMNIFICATION

4.1.  General. To the maximum extent allowed by law, Consultant shall protect, defend, indemnify and hold
harmless City, its elected and appointed officers, agents, employees and volunteers ( collectively, 
Indemnified Parties”), from and against any and all claims, demands, causes of action, costs, expenses, 
including reasonable attorneys’ fees and court costs), liability, loss, damage or injury, in law or equity, to

property or persons, including wrongful death, in any manner arising out of or incident to any alleged acts, 
omissions, negligence, or willful misconduct of Consultant, its officials, officers, employees, agents, and
contractors, arising out of or in connection with the performance of the Required Services, the results of such
performance, or this Agreement.  This indemnity provision does not include any claims, damages, liability, 
costs and expenses arising from the sole negligence or willful misconduct of the Indemnified Parties. Also
covered is liability arising from, connected with, caused by or claimed to be caused by the active or passive
negligent acts or omissions of the Indemnified Parties which may be in combination with the active or passive
negligent acts or omissions of the Consultant, its employees, agents or officers, or any third party. 

4.2.  Modified Indemnity Where Agreement Involves Design Professional Services.  Notwithstanding the
forgoing, if the services provided under this Agreement are design professional services, as defined by
California Civil Code section 2782.8, as may be amended from time to time, the defense and indemnity
obligation under Section 1, above, shall be limited to the extent required by California Civil Code section
2782.8.  
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4.3 Costs of Defense and Award.  Included in Consultant’ s obligations under this Section 4 is Consultant’s
obligation to defend, at Consultant’ s own cost, expense and risk, any and all suits, actions or other legal
proceedings that may be brought or instituted against one or more of the Indemnified Parties.  Subject to the
limitations in this Section 4, Consultant shall pay and satisfy any judgment, award or decree that may be
rendered against one or more of the Indemnified Parties for any and all related legal expenses and costs
incurred by any of them.   

4.4.  Consultant’ s Obligations Not Limited or Modified. Consultant’ s obligations under this Section 4 shall
not be limited to insurance proceeds, if any, received by the Indemnified Parties, or by any prior or subsequent
declaration by the Consultant.  Furthermore, Consultant’ s obligations under this Section 4 shall in no way
limit, modify or excuse any of Consultant’ s other obligations or duties under this Agreement. 

4.5.  Enforcement Costs. Consultant agrees to pay any and all costs City incurs in enforcing Consultant’ s
obligations under this Section 4. 

4.6 Survival. Consultant’ s obligations under this Section 4 shall survive the termination of this Agreement. 

5. FINANCIAL INTERESTS OF CONSULTANT.   

5.1 Form 700 Filing. The California Political Reform Act and the Chula Vista Conflict of Interest Code
require certain government officials and consultants performing work for government agencies to publicly
disclose certain of their personal assets and income using a Statement of Economic Interests form (Form 700).  
In order to assure compliance with these requirements, Consultant shall comply with the disclosure
requirements identified in the attached Exhibit C, incorporated into the Agreement by this reference. 

5.2 Disclosures; Prohibited Interests. Independent of whether Consultant is required to file a Form 700, 
Consultant warrants and represents that it has disclosed to City any economic interests held by Consultant, or
its employees or subcontractors who will be performing the Required Services, in any real property or project
which is the subject of this Agreement.  Consultant warrants and represents that it has not employed or retained
any company or person, other than a bona fide employee or approved subcontractor working solely for
Consultant, to solicit or secure this Agreement. Further, Consultant warrants and represents that it has not paid
or agreed to pay any company or person, other than a bona fide employee or approved subcontractor working
solely for Consultant, any fee, commission, percentage, brokerage fee, gift or other consideration contingent
upon or resulting from the award or making of this Agreement. Consultant further warrants and represents
that no officer or employee of City, has any interest, whether contractual, non-contractual, financial or
otherwise, in this transaction, the proceeds hereof, or in the business of Consultant or Consultant’ s
subcontractors.  Consultant further agrees to notify City in the event any such interest is discovered whether
or not such interest is prohibited by law or this Agreement. For breach or violation of any of these warranties, 
City shall have the right to rescind this Agreement without liability. 

6. REMEDIES

6.1 Termination for Cause.  If for any reason whatsoever Consultant shall fail to perform the Required
Services under this Agreement, in a proper or timely manner, or if Consultant shall violate any of the other
covenants, agreements or conditions of this Agreement (each a “ Default”), in addition to any and all other
rights and remedies City may have under this Agreement, at law or in equity, City shall have the right to
terminate this Agreement by giving five (5) days written notice to Consultant.  Such notice shall identify the
Default and the Agreement termination date.  If Consultant notifies City of its intent to cure such Default prior
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to City’s specified termination date, and City agrees that the specified Default is capable of being cured, City
may grant Consultant up to ten (10) additional days after the designated termination date to effectuate such
cure.  In the event of a termination under this Section 6.1, Consultant shall immediately provide City any and
all ” Work Product” ( defined in Section 7 below) prepared by Consultant as part of the Required Services.  
Such Work Product shall be City’s sole and exclusive property as provided in Section 7 hereof. Consultant
may be entitled to compensation for work satisfactorily performed prior to Consultant’ s receipt of the Default
notice; provided, however, in no event shall such compensation exceed the amount that would have been
payable under this Agreement for such work, and any such compensation shall be reduced by any costs
incurred or projected to be incurred by City as a result of the Default.  

6.2 Termination or Suspension for Convenience of City.  City may suspend or terminate this Agreement, 
or any portion of the Required Services, at any time and for any reason, with or without cause, by giving
specific written notice to Consultant of such termination or suspension at least fifteen (15) days prior to the
effective date thereof.  Upon receipt of such notice, Consultant shall immediately cease all work under the
Agreement and promptly deliver all “Work Product” (defined in Section 7 below) to City.  Such Work Product
shall be City's sole and exclusive property as provided in Section 7 hereof.  Consultant shall be entitled to
receive just and equitable compensation for this Work Product in an amount equal to the amount due and
payable under this Agreement for work satisfactorily performed as of the date of the termination/suspension
notice plus any additional remaining Required Services requested or approved by City in advance that would
maximize City’ s value under the Agreement.   

6.3 Waiver of Claims.  In the event City terminates the Agreement in accordance with the terms of this
Section, Consultant hereby expressly waives any and all claims for damages or compensation as a result of
such termination except as expressly provided in this Section 6. 

6.4 Administrative Claims Requirements and Procedures.  No suit or arbitration shall be brought arising
out of this Agreement against City unless a claim has first been presented in writing and filed with City and
acted upon by City in accordance with the procedures set forth in Chapter 1.34 of the Chula Vista Municipal
Code, as same may be amended, the provisions of which, including such policies and procedures used by City
in the implementation of same, are incorporated herein by this reference.  Upon request by City, Consultant
shall meet and confer in good faith with City for the purpose of resolving any dispute over the terms of this
Agreement.  

6.5 Governing Law/Venue.  This Agreement shall be governed by and construed in accordance with the
laws of the State of California. Any action arising under or relating to this Agreement shall be brought only
in San Diego County, State of California.  

6.6 Service of Process. Consultant agrees that it is subject to personal jurisdiction in California. If
Consultant is a foreign corporation, limited liability company, or partnership that is not registered with the
California Secretary of State, Consultant irrevocably consents to service of process on Consultant by first
class mail directed to the individual and address listed under “ For Legal Notice,” in section 1.B. of Exhibit A
to this Agreement, and that such service shall be effective five days after mailing.  

7. OWNERSHIP AND USE OF WORK PRODUCT

All reports, studies, information, data, statistics, forms, designs, plans, procedures, systems and any other
materials or properties produced in whole or in part under this Agreement in connection with the performance
of the Required Services (collectively “Work Product”) shall be the sole and exclusive property of City.  No
such Work Product shall be subject to private use, copyrights or patent rights by Consultant in the United
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States or in any other country without the express, prior written consent of City.  City shall have unrestricted
authority to publish, disclose, distribute, and otherwise use, copyright or patent, in whole or in part, any such
Work Product, without requiring any permission of Consultant, except as may be limited by the provisions of
the Public Records Act or expressly prohibited by other applicable laws.  With respect to computer files
containing data generated as Work Product, Consultant shall make available to City, upon reasonable written
request by City, the necessary functional computer software and hardware for purposes of accessing, 
compiling, transferring and printing computer files. 

8.  GENERAL PROVISIONS

8.1 Amendment.  This Agreement may be amended, but only in writing signed by both Parties. 

8.2 Assignment.  City would not have entered into this Agreement but for Consultant’ s unique
qualifications and traits.  Consultant shall not assign any of its rights or responsibilities under this Agreement, 
nor any part hereof, without City’s prior written consent, which City may grant, condition or deny in its sole
discretion.    

8.3 Authority.  The person(s) executing this Agreement for Consultant warrants and represents that they
have the authority to execute same on behalf of Consultant and to bind Consultant to its obligations hereunder
without any further action or direction from Consultant or any board, principle or officer thereof. 

8.4 Counterparts.  This Agreement may be executed in counterparts, each of which shall be deemed an
original, but all of which shall constitute one Agreement after each Party has signed such a counterpart. 

8.5 Entire Agreement.  This Agreement together with all exhibits attached hereto and other agreements
expressly referred to herein, constitutes the entire Agreement between the Parties with respect to the subject
matter contained herein.  All exhibits referenced herein shall be attached hereto and are incorporated herein
by reference.  All prior or contemporaneous agreements, understandings, representations, warranties and
statements, oral or written, are superseded. 

8.6 Record Retention. During the course of the Agreement and for three (3) years following completion
of the Required Services, Consultant agrees to maintain, intact and readily accessible, all data, documents, 
reports, records, contracts, and supporting materials relating to the performance of the Agreement, including
accounting for costs and expenses charged to City, including such records in the possession of sub-
contractors/sub-consultants.   

8.7 Further Assurances.  The Parties agree to perform such further acts and to execute and deliver such
additional documents and instruments as may be reasonably required in order to carry out the provisions of
this Agreement and the intentions of the Parties. 

8.8 Independent Contractor.  Consultant is and shall at all times remain as to City a wholly independent
contractor.  Neither City nor any of its officers, employees, agents or volunteers shall have control over the
conduct of Consultant or any of Consultant’ s officers, employees, or agents (Consultant Related Individuals), 
except as set forth in this Agreement.  No Consultant Related Individuals shall be deemed employees of City, 
and none of them shall be entitled to any benefits to which City employees are entitled, including but not
limited to, overtime, retirement benefits, worker's compensation benefits, injury leave or other leave benefits.  
Furthermore, City will not withhold state or federal income tax, social security tax or any other payroll tax
with respect to any Consultant Related Individuals; instead, Consultant shall be solely responsible for the
payment of same and shall hold the City harmless with respect to same. Consultant shall not at any time or in
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any manner represent that it or any of its Consultant Related Individuals are employees or agents of City.  
Consultant shall not incur or have the power to incur any debt, obligation or liability whatsoever against City, 
or bind City in any manner. 

8.9 Notices.  All notices, demands or requests provided for or permitted to be given pursuant to this
Agreement must be in writing.  All notices, demands and requests to be sent to any Party shall be deemed to
have been properly given or served if personally served or deposited in the United States mail, addressed to
such Party, postage prepaid, registered or certified, with return receipt requested, at the addresses identified
in this Agreement at the places of business for each of the designated Parties as indicated in Exhibit A, or
otherwise provided in writing. 

8.10 Electronic Signatures. Each Party agrees that the electronic signatures, whether digital or encrypted, of
the Parties included in this Agreement are intended to authenticate this writing and to have the same force and
effect as manual signatures.   Electronic Signature means any electronic sound, symbol, or process attached
to or logically associated with a record and executed and adopted by a Party with the intent to sign such record, 
including facsimile or email electronic signatures, pursuant to the California Uniform Electronic Transactions
Act (Cal. Civ. Code §§ 1633.1 to 1633.17) as amended from time to time. 

End of page. Next page is signature page.) 
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SIGNATURE PAGE
CONSULTANT SERVICES AGREEMENT

WITH KTUA
TO PROVIDE DESIGN, PRE-CONSTRUCTION, AND CONSTRUCTION ADMINISTRATION FOR

EUCALYPTUS PARK RENOVATIONS

IN WITNESS WHEREOF, by executing this Agreement where indicated below, City and Consultant
agree that they have read and understood all terms and conditions of the Agreement, that they fully agree and
consent to bound by same, and that they are freely entering into this Agreement as of the Effective Date. 

KTUA CITY OF CHULA VISTA

BY:________________________________ BY: ________________________________ 
CHRIS LANGDON* MARIA V.  KACHADOORIAN
PRINCIPAL CITY MANAGER

APPROVED AS TO FORM

BY: ________________________________ 
Glen R. Googins
City Attorney

Signature Authorization required. 

https://chulavistaca-my.sharepoint.com/personal/mshirey_chulavistaca_gov/Documents/Covid-19 Work From Home/Projects/Eucalyptus Park/Agreements/Attachment 3 - Eucalyptus Park

Two Party Agreement KTUA - 10.19.22-EScribeREVFinal.docx

DocuSign Envelope ID: B0486E56-0787-4431-B362-37B0166EB452

For



11 City of Chula Vista Agreement No.: 2022-174

Consultant Name: KTUA Rev. 9/15/20

EXHIBIT A
SCOPE OF WORK AND PAYMENT TERMS

1. Contact People for Contract Administration and Legal Notice

A. City Contract Administration: 
Patricia Ferman
276 Fourth Avenue, Building B, Chula Vista, CA 91910
619-409-3890
pferman@chulavistaca.gov

For Legal Notice Copy to: 
City of Chula Vista
City Attorney
276 Fourth Avenue, Chula Vista, CA 91910
619-691-5037
CityAttorney@chulavistaca.gov

B. Consultant Contract Administration: 
KTUA
3916 Normal Street, San Diego, CA 92103
619-294-4477 ext. 115
chris@ktua.com

For Legal Notice Copy to:   
Todd E. Doyle, Solomon Minton Cardinal Doyle & Smith LLP
701 B Street, Suite 520, San Diego, CA 92101
619-237-8822
tdoyle@smcdslaw.com

2. Required Services

A. General Description: 
Consultant team formed by KTUA and sub-consultants listed in Section 5 herein (KTUA team) shall provide
design, pre-construction, and construction administration for Eucalyptus Park renovations (CIP PRK0340). 

B. Detailed Description:  

Phase 1 Project Initiation, Community Outreach and Management

Phase 1 includes project management tasks such as kick-off and team meetings, preparation of meeting agendas
and minutes, schedule and project updates and plan quality control checks. Two public outreach and
stakeholder meetings shall be held with associated meeting materials, surveys, and public notices. Additional
special meetings shall be held with the Parks and Recreation Department, Parks & Recreation Commission, 
and City Council. Bilingual representatives shall be present at each public meeting and bi-lingual versions of
all meeting materials shall be prepared. Three design concepts and their associated narratives for the park
restrooms and other improvements shall be presented at the public outreach meetings. 
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Research and investigation of the existing site conditions including factors and conditions such as ADA
compliance, utilities, site soils and drainage, existing vegetation, lighting, park layout, security concerns, park
programming and construction access concerns shall be performed prior to the preparation of an Existing
Conditions and Site Analysis Report. A boundary and topographical survey shall be prepared to accurately
depict existing conditions of the project site.  

KTUA team shall prepare a master plan incorporating the community’s list of desired amenities listed in the
recently awarded grant for Eucalyptus park. Two public workshops shall be held with the community and
stakeholders to refine and develop a final master plan, with the City of Chula Vista’s approval. Presentations
to the Parks and Recreation Commission and City Council will follow once there is an approved master plan. 

Task 1A: Project Kickoff and Surveys

Kickoff Meeting
KTUA team shall organize and attend a kick-off meeting with City staff and other relevant stakeholders
at the project site to discuss project goals, schedule, process, and budget. The meeting will allow
collaboration between the design team members and City staff to identify key issues, opportunities, and
potential roadblocks affecting the planning and design of the new park and improvements. Each design
team member shall examine and analyze the existing site and its adjacent context for all factors relevant
to their individual design process and plan preparation. Site photographs and notes shall be taken in the
field to inform later design efforts

Topographic Survey
KTUA team’ s civil engineer (Hunsaker), shall have an aerial topographic survey performed to establish
existing conditions and elevations to be used as a base map. Survey shall include tie-in to the City of
Chula Vista control network and be prepared at minimum 1”= 20’ scale with 1-ft max contours. Survey
shall collect all site culture, curb lines, grade breaks, tree locations including diameters, corners of
structures, visible utilities, etc. Limits of survey are within the park boundaries, including critical
hardscape locations for design and tie- ins such as curb, streets, manholes, etc.  

Underground Utility Survey
Hunsaker shall provide utility location services to identify and mark out all utilities of record as well as
try to identify any potential non-record utilities within the project limits of work so they can be located
and reflected on the final topographic and utility survey. 

Acquire Utility As-builts from Utility Companies
Hunsaker and Michael Wall Engineering ( MWE), shall contact the relevant utility and franchise
companies to obtain as built information. SDG& E and ISP asset maps for the park and the associated
area shall be requested to establish the basis of available infrastructure for use in future build outs. 
Hunsaker shall acquire horizontal and vertical utility information from the utility companies, and review
record drawings provided by utility companies and franchise utilities to ascertain system location, depth, 
size, and type. 

Incorporate As-Built Information into Base Files
Hunsaker shall incorporate the utility information into the project base files, reconciling with the
topographic survey and site photos. 
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Boundary Survey
Hunsaker shall perform a Boundary Survey to establish the exterior property lines and right-of-way limits
of the project site. The boundary survey will be based on public records reflective of the fee title property
reported in the title report to be produced for the project. The boundary survey will be based on re-
establishing Parcel 1 from Parcel 4619 together with a portion of Lot 14 of Map No. 505 and the
monumentation reflected on said parcel map together with other public records of local monumentation
perpetuated through the years. The survey will be tied to the required City of Chula vista Geodetic Survey
network reflected in record of Survey No. 14841.  

Title Report and Encumbrance
Hunsaker shall coordinate the preparation of a title report from a title company reflective of the project
site and shall draft easements and encumbrances from said title report into a land base map. 

Geotechnical Investigation
A geotechnical investigation shall be performed by Ninyo & Moore which will include a subsurface
investigation in the areas of the proposed improvements. Ninyo & Moore shall utilize a drilling rig to
excavate seven ( 7) geotechnical borings across the site. The borings will extend to depths of
approximately 10-15 feet bgs in the areas of the play equipment, pickleball courts, splash pad, and other
areas to receive improvements. Recreation field sport light poles will require borings of 20 feet bgs with
the exception of one 50-foot boring depth at one sport light pole. The objective of these borings is to
determine the in-situ engineering characteristics of the soils and provide remedial grading
recommendations for each location, and to provide data to complete a liquefaction analysis. Each
excavation will be logged and sampled for laboratory testing by the geologist. 

Infiltration Investigation
Due to the anticipated depth of groundwater, Ninyo & Moore anticipates that stormwater infiltration may
not be feasible, therefore infiltration testing was not included in their scope of work. Since groundwater
may be at depths of 9 feet or shallower and there needs to be at least 10 feet of distance between the
bottom of an infiltration device and the top of groundwater, Ninyo & Moore will coordinate with
Hunsaker to look into the need for filtration installation in lieu of infiltration devices.  

Lab Testing
Soil samples recovered by the geologist during the geo-technical investigation will be taken to Ninyo & 
Moore’s laboratory, where testing shall be completed to address index soil characteristics for both soil
classification and correlation with soil mechanical characteristics (i.e., strength and compressibility). 

Liquefaction Analysis
Ninyo & Moore shall conduct a liquefaction study at the site. Analysis of the potential for liquefaction
and related settlement will be completed in areas of park improvements using the blow count data from
SPT testing to a depth of 50 feet bgs. One of the geotechnical borings, to be performed near the location
of a sports field light pole, will be extended to a depth of 50 feet bgs. The borings will be excavated
utilizing mud rotary drilling techniques. This includes the permit application, processing, and the fees for
the County DEH boring permit.  

Geotechnical Report of Findings with Recommendations
Following completion of the field investigation and laboratory testing, Ninyo & Mooreshall prepare a
report addressing: 
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Geotechnical conditions encountered on the site
All potential geologic and geotechnical site hazards
Remedial grading recommendations
Foundation recommendations for the playground equipment, fencing, light poles, and all other
proposed park structures
Pavement section recommendations for the sidewalks, pickleball courts, parking lot and other
proposed pavement types
Recommendations for development of stormwater BMPs

Reporting shall be supported by graphics ( including boring logs and cross-sections) as necessary to
support discussions in the text of the report. The report shall be sealed by a State of California Certified
Engineering Geologist and Registered Geotechnical Engineer. 

Review and Assess Potential Utility Concerns
Hunsaker shall prepare a detailed topographic survey with all existing site features documented including
above and below-grade utilities. As part of the survey preparation, Hunsaker will acquire as-built utility
drawings from the City and all relevant utility companies to incorporate in the final CAD base file. Once
all utilities are documented in the project base file, all utility concerns relating to existing utility conditions
and potential future conflicts with proposed project improvements will be examined and a summary
graphic prepared to illustrate the locations of each utility concern and/or potential conflict. 

Review and Assess Site Drainage and Soils
A geotechnical investigation shall be performed by Ninyo & Moore to ascertain existing soil conditions
and characteristics and recommended improvement footings and paving sections. Site drainage will be
addressed considering filtration investigation to develop recommendations for the additional impervious
areas utilizing the City of Chula Vista BMP Manual. Each area will be analyzed to design the most cost -
effective solution for water quality.  

Review and Assess Existing Vegetation
During the initial site kick-off meeting and other site meetings, KTUA team shall inventory and assess all
existing vegetation for health, structure, form, maintenance needs/requirements, toxicity, invasiveness, 
and all other factors relevant to the design process. Existing trees in the proximity of proposed
improvements shall be assessed by an arborist for health condition as well as potential impacts from
proposed improvements. 

Existing Conditions and Site Analysis Report shall include the Site Survey Report KTUA and Hunsaker
shall prepare an Existing Conditions and Site Analysis Report based on the findings of the topographic
survey, utility survey, and geotechnical investigation. The report shall include existing grades
topography), demolition, utilities, soil conditions, site conditions, and existing stormwater improvements. 

Task 1B:  Project Management (Duration of Project) 

KTUA shall be the primary point of contact for City staff for this contract and will maintain close
coordination with the City, stakeholder agencies, and the consultant team to resolve questions and key
issues so that the project can proceed as scheduled. This task also includes in-house team management
and administration. 

DocuSign Envelope ID: B0486E56-0787-4431-B362-37B0166EB452



15 City of Chula Vista Agreement No.: 2022-174

Consultant Name: KTUA Rev. 9/15/20

Coordination Meetings
KTUA shall schedule regular teleconference meetings with the design team and City staff to coordinate
design efforts and answer any questions that may arise. These meetings may vary in frequency depending
on the current phase of the project and need for team coordination. During the preparation of construction
documents for the proposed park improvements, the design team shall hold meetings at a minimum bi-
weekly frequency to ensure adequate collaboration and oversight. 

Meeting Agendas and Minutes
KTUA shall prepare meeting agendas and notes for each in-person and teleconference meeting to ensure
efficiency and to establish a record of important project decisions and milestones. The agendas shall be
distributed at least 24 hours prior to each meeting, and the meeting notes and action items will be
distributed within 48 hours of the meeting. The meeting agendas and notes shall also be delivered to the
City at the completion of the project as part of the overall deliverables. 

Monthly Schedule, Project Updates, and Invoice Submittals
KTUA shall provide monthly schedule and project updates via Microsoft Project or equivalent software
to the City, along with project invoices with current billing information on the project. 

Project QA/QC
Throughout the life of the project, KTUA and each project subconsultant shall perform quality control
checks of all project documents/drawings and other deliverables to ensure the highest levels of accuracy
and excellence. The internal quality control process shall include a four-level check of all deliverables by
design staff, the project manager, team leader, and principal-in-charge. KTUA shall perform thorough
reviews of subconsultant drawings to ensure a high level of team collaboration and coordination between
discipline drawing sets. 

Task 2 Program Plan and Community Outreach

Program Plan
KTUA shall develop an updated program plan based on the community’s input from the previous public
outreach that occurred prior to this agreement. The plan shall identify the community’ s preferred park
improvements in preparation for the two community outreach meetings. KTUA will prepare a preliminary
plan for review with City staff prior to the first community outreach meeting. City comments shall be
incorporated into the plan and renderings and illustrative sections will be prepared for presentation to the
community. Community and stakeholder input from the first community outreach meeting will be
evaluated and integrated into a revised program plan. The revised program plan will be presented at the
second community outreach meeting for community consensus. 

Community Outreach
KTUA shall develop a plan to engage the community and identify all key stakeholders interested in the
analysis and design of Eucalyptus Park. The plan shall indicate the methods of advertisement for public
and stakeholder meetings as well as the means of engaging community members and gathering their
comments and feedback during the design process.  

Community/Stakeholder Meetings (2) 
KTUA shall organize and conduct two public outreach meetings to gather public input and feedback
relating to the proposed Eucalyptus Park improvements and park programming. For use at each meeting, 
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KTUA shall prepare meeting advertisements, surveys, presentations, graphics, and all other required
meeting materials. A summary of public input shall be prepared following each public out-reach meeting. 

Community/Stakeholder Survey (1) 
A combination of online (Survey Monkey) and physical surveys shall be provided to the public at each
community meeting to solicit input and feed-back. The results of these surveys shall be included in the
summary of public input that is prepared following each of the community meetings and will be utilized
to inform revisions to the master plan concept. 

Meeting Graphics, Presentations, and Public Notices
For each community and stakeholder meeting, KTUA shall prepare all public notices/advertisements, 
graphics, presentations, and other visual and physical aids necessary to communicate the design intent
fully and effectively for the park improvements. 

Bilingual Meeting Materials and Meeting Representative
All meeting materials shall be translated into Spanish to provide clear understanding for both English and
Spanish speaking meeting attendees. A bilingual Spanish/English representative from KTUA shall be
present at each meeting to present materials to Spanish speaking community members and to field any
questions they may have. 

Final Master Plan
Upon completion of the community outreach process and with a preferred program plan vetted, KTUA
shall prepare the final Eucalyptus Park Master Plan for proposed improvements. The master planshall
include a rendered park plan with improvement and materials callouts. The plan shall be supported by
illustrative sections as needed. 

Presentation and Adoption of Eucalyptus Park Master Plan
KTUA, along with City staff, shall present the final Eucalyptus Park Master Plan to both the Chula Vista
Parks and Recreation Commission and City Council for approval and adoption of the master plan to move
forward with final design and construction documents. 

Phase 2 Final Design and Construction Documents

Phase 2 shall include the preparation of detailed 20-scale construction plans and technical specifications for
the renovated park improvements. Plans in the final construction setshall include title sheet, demolition plan, 
site and grading plan, utility plan, site electrical and lighting plan, hardscape and paving plan, furnishings and
amenities plan, planting and irrigation plans, and all required detail sheets. Specifications shall include all
necessary technical specification Divisions applicable to the scope of work. This phase shall also include
generation of a probable cost of construction and the City plan check review and permit process for the park
improvement plans. 

Tasks 3 – 5 Construction Documents

The KTUA team shall develop construction documents for the new park improvements. Plans shall
include complete stormwater and drainage, landscape architecture and site design, electrical design, and
structural design as required. The scope for park improvements includes construction documents (50%, 
85%, 100%, and Bid Document submittals) for installation of the proposed park improvements. 
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Title Sheet
A title sheet shall be prepared for the plan set based on the City of Chula Vista standards and will also
include project location and brief description, an index of sheets, a list of consultants, applicable code
requirements, and any other additional information as required. 

Demolition Plan
Hunsaker shall prepare a site demolition plan including limits of demolition and specific items to be
removed or protected in place. Irrigation and planting items shall be indicated on the landscape demolition
plan by KTUA. 

Site Grading and Drainage Plan
A grading and drainage plan shall be prepared indicating the grading and spot elevations to accommodate
all of the new park improvements and stormwater BMPs. Earthwork quantities shall be calculated with
the intent to create a balanced site. In addition, the plans shall include general civil notes, typical sections
and details, DMA/Site Design BMP plan, and erosion control plan. 

Stormwater Reports
Hunsaker shall prepare required stormwater and drainage reports and studies to support the design and
stormwater permitting of the project. These reports shall include the project SWPPP, Drainage Study and
Stormwater Management Plan, Stormwater Quality Management Plan ( SWQMP) and a Hydrology
Report.  

Utility Plans
Utility plans shall be coordinated with Hunsaker and MWE to show all wet and dry utility improvements
required to support the new park improvements. Hunsaker and MWE shall coordinate with the utility
companies for new services and meters to the park site for water and electricity. 

Site Electrical and Lighting Plans
MWE shall prepare the site electrical and lighting plans identifying park power source, control panels, 
park site lighting, multi-purpose field lighting, pickleball court lighting and electrical and power
connections as required within the park. Plans shall include construction notes, photometrics, fixture
schedules, and installation details. 

Structural Design
PSE shall provide structural evaluation, detailing, and required calculations for structural components of
the project. Anticipated structural components shall include light standard foundations, fence post
footings, ramp/stair/paving reinforcement. 

Site Hardscape and Paving Plans
KTUA shall prepare the site hardscape and paving plans to identify paving and surfacing materials, colors, 
and finishes within the park. Plans shall include construction notes, schedules and legends, and
construction details. 

Site Furnishings and Amenities Plans
KTUA shall prepare the site furnishings and amenities plans for the park improvements. The plans shall
identify park site furnishings such as drinking fountains, benches, bike racks, trash/recycle receptacles, 
etc. as well as new play/fitness equipment, pickleball courts, splash pad, skate plaza and bike park. Plans
shall include construction notes, schedules and legends, and construction details. 
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Planting and Irrigation Plans
KTUA shall prepare detailed planting and irrigation plans for all planting areas within the park limits of
work indicating all irrigation equipment, heads, lateral and mainline runs, as well as the water and
electrical points of connection. Plant species and quantities shall be indicated as well as details for all plant
types (trees, shrubs and groundcover). Irrigation details for all equipment types, heads, pipe and conduit
trenching, and any other required details for the irrigation system shall be provided. Water-use calculations
shall be prepared to confirm compliance with the California Model Water Efficient Landscape Ordinance. 

Specifications
The KTUA team shall prepare technical specifications that identify the types, manufacturer and/ or
qualities of materials to be used or incorporated into the work, setting forth methods of installation and
establishing the quality and workmanship of the finished work; and will be organized to separate those
portions of the work which may logically be executed by different trades or separate contractors. 

Estimate of Probable Cost of Construction
OCMI shall prepare construction cost estimates for the proposed park improvements for the master plan
and each of the construction document design milestones including 50%, 85%, and 100% levels. The
estimates shall include materials and labor, overhead and markups, and projected escalation to mid-point
of construction. 

City Permitting Review (50%, 85%, And 100%) 
The KTUA team shall prepare a landscape construction document package with specifications for
submittal in digital (PDF) form and hard-copy sets, if requested, to the City for review and coordination
at 50%, 85%, and 100% final stages. KTUA design teamshall submit the revised construction documents
to the City of Chula Vista for plan check. If required, plans shall also be processed with the City of Chula
Vista Building Department for review and approval. KTUA team shall perform in-house design review
and quality control of the project; and meet with the City to discuss their review comments and prepare
plan revisions and comment responses as necessary. 

Phase 3: Bidding and Construction Administration, and Record Drawings  (Task 6) 

Bid Support Services
The KTUA team shall assist the City of Chula Vista with bid support services including responding to bid
period re-quests for information (RFIs) and preparing bid addenda as necessary. KTUA shall assist the
City with the review of bids and contractor selection. 

Construction Administration

Pre-Construction Meeting
KTUA and design team representatives shall attend the preconstruction meeting to support City
staff in their conversation with the awarded bidder. At this meeting, KTUA shall also highlight
key aspects of the construction drawing package, address any important environmental or other
requirements, and relay potential construction timing and phasing issues relating to the design to
the contractor. 

Construction RFIs
KTUA and the design team shall respond to any RFIs that arise during construction and issue
formal responses to City staff. 
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Submittal and Shop Drawing Review
KTUA and the design team shall review all material submittals and shop drawings provided by
the contractor for the project during construction and provide formal comments or acceptance to
City staff. These would include all paving and hardscape, park amenities and furnishings, lighting, 
utility, irrigation, and landscape submittals

Review Contract Change Orders
KTUA and the design team shall consult with the City on any change orders submitted by the
contractor to review whether the change order is warranted and whether the prices seem
reasonable. 

Prepare Meeting Agendas and Minutes
KTUA shall prepare meeting agendas and minutes for all meetings arising during the construction
period. These will be provided to the City as part of the overall project final deliverables. 

Construction Coordination Meetings
KTUA anticipates participating in bi-weekly construction coordination meetings including the
contractor and City representatives to coordinate construction progress, issue coordination and
resolution, and RFI and submittal tracking. 

Construction Site Visits and Observations
KTUA and the design team shall conduct site visits during construction to review mockups, plant
material at delivery, inspect irrigation pressure and coverage tests, and examine overall
construction progress. At these visits, KTUA shall address any on-site questions relating to the
construction drawings that may arise. A follow-up site observation report shall be prepared after
each site visit documenting any informational items and issues observed in the field with
photographs and notes. 

Pre-Maintenance, Pre-Final, and Final Construction Site Walkthroughs and Punchlists
Upon completion of construction, KTUA and design team consultants shall perform a pre-
maintenance walkthrough to assess the project and confirm it is substantially complete and ready
to move into the establishment and maintenance period. A punchlist of necessary corrections shall
be prepared. Prior to the completion of the establishment and maintenance period, KTUA shall
perform a pre-final walk- through to identify any potential punchlist items that remain to be
corrected prior to the City providing final acceptance of the project. After completion of the final
punchlist items, KTUA shall perform a final walkthrough providing a thorough review of all
constructed project elements including all park amenities and components, hardscape, irrigation, 
and landscape elements and systems. With all punchlist items satisfied, KTUAshall issue a letter
of acceptable completion. 

Record Drawings
The contractor shall submit a full construction drawing set to the design team with accurate redline notes
and dimensions indicating actual constructed conditions where significantly different from those indicated
in the bid set drawings. KTUA and the design team shall prepare final digital as- built/record drawings for
the project. The as-built drawings will be provided to the City in digital format and as a mylar physical
drawing set. Verification of the contractor’ s as- built redlines is not included in this task. 
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3. Term: In accordance with Section 1.10 of this Agreement, the term of this Agreement shall begin October
26, 2022 and end on June 30, 2025 for completion of all Required Services. 

4.  Compensation:  

A. Form of Compensation

Fixed Fee Paid in Increments.  For the completion of each Deliverable of the Required Services, as identified
in section 2.B., above, City shall pay the fixed fee associated with each Deliverable, in the amounts set forth
below: 

Task No. Deliverable Amount
Task 1 Project Kickoff  / Surveys $ 70,688
Task 2 Program Plan and Community Outreach $ 67,078
Task 3 50% Construction Documents $ 147,641
Task 4 85% Construction Documents $ 76,959
Task 5 100% Construction Documents $ 58,909
Task 6 Bid Support, CA, Record Drawings $ 64,138

Direct costs (Arborist $4,320; Survey
13,040; Geotech $13,600) 

31,020

B. Reimbursement of Costs

Invoiced or agreed-upon amounts as follows: 
1. A not-to-exceed allowance of $1,200.00 for printing and preparation of workshop materials.  Only on a

time and material basis. 

Notwithstanding the foregoing, the maximum amount to be paid to the Consultant for services performed through
June 30, 2025 shall not exceed $516,433.  

5. Special Provisions:   

Permitted Sub-Consultants:  
Hunsaker (Civil Engineering and Surveying) 
Ninyo & Moore (Geotechnical Engineering) 
Michael Wall Engineering (Electrical Engineering) 
Aquatic Design Group (Water Feature Designer) 
PSE Engineers (Structural Engineering) 
American Ramp Company (Skatepark/ Bike Park Designers) 
OCMI (Cost Estimating) 
Tom Launder (Arborist) 

Security for Performance: None

Notwithstanding the completion date set forth in Section 3 above, City has option to extend this Agreement
for Insert Number of Terms additional terms, defined as a one-year increment or Enter a Specific Date. if
applicable. The City Manager or Director of Finance/Treasurer shall be authorized to exercise the extensions on
behalf of the City.  If the City exercises an option to extend, each extension shall be on the same terms and
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conditions contained herein, provided that the amounts specified in Section 4 above may be increased by up to
Insert Percentage of Increase or Actual Dollar Amount for each extension.  The City shall give written notice to
Consultant of the City’s election to exercise the extension via the Notice of Exercise of Option to Extend
document.   
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EXHIBIT B
INSURANCE REQUIREMENTS

Consultant shall adhere to all terms and conditions of Section 3 of the Agreement and agrees to provide the
following types and minimum amounts of insurance, as indicated by checking the applicable boxes (x). 

Type of Insurance Minimum Amount Form

General Liability: 
Including products and
completed operations, 
personal and
advertising injury

2,000,000 per occurrence for
bodily injury, personal injury
including death), and property

damage.  If Commercial General
Liability insurance with a general
aggregate limit is used, either the
general aggregate limit must apply
separately to this Agreement or the
general aggregate limit must be
twice the required occurrence limit

Additional Insured Endorsement
or Blanket AI Endorsement for
City*  

Waiver of Recovery Endorsement

Insurance Services Office Form
CG 00 01

Must be primary and must not
exclude Products/Completed
Operations

Automobile Liability $ 1,000,000 per accident for bodily
injury, including death, and
property damage

Insurance Services Office Form
CA 00 01
Code 1-Any Auto
Code 8-Hired
Code 9-Non Owned

Workers’ 
Compensation
Employer’ s Liability

1,000,000 each accident
1,000,000 disease policy limit
1,000,000 disease each employee

Waiver of Recovery Endorsement
Professional Liability
Errors & Omissions)  

1,000,000 each occurrence
2,000,000 aggregate

Other Negotiated Insurance Terms: NONE
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EXHIBIT C
CONSULTANT CONFLICT OF INTEREST DESIGNATION

The Political Reform Act1 and the Chula Vista Conflict of Interest Code2 (“ Code”) require designated state and
local government officials, including some consultants, to make certain public disclosures using a Statement of
Economic Interests form (Form 700). Once filed, a Form 700 is a public document, accessible to any member of
the public. In addition, consultants designated to file the Form 700 are also required to comply with certain ethics
training requirements.3

A. Consultant IS a corporation or limited liability company and is therefore EXCLUDED4 from disclosure. 

B. Consultant NOT a corporation or limited liability company and disclosure designation is as follows: 

APPLICABLE DESIGNATIONS FOR INDIVIDUAL(S) ASSIGNED TO PROVIDE SERVICES
Category descriptions available at .) 

Name Email Address Applicable Designation
KTUA chris@ktua.com  A. Full Disclosure

B. Limited Disclosure (select one or more of

the categories under which the consultant shall file): 

1.   2.   3.   4.   5.   6.   7.  
Justification:  

C. Excluded from Disclosure

1. Required Filers
Each individual who will be performing services for the City pursuant to the Agreement and who meets the definition
of “Consultant,” pursuant to FPPC Regulation 18700.3, must file a Form 700. 

2. Required Filing Deadlines
Each initial Form 700 required under this Agreement shall be filed with the Office of the City Clerk via the City's online
filing system, NetFile, within 30 days of the approval of the Agreement. Additional Form 700 filings will be required
annually on April 1 during the term of the Agreement, and within 30 days of the termination of the Agreement. 

3. Filing Designation
The City Department Director will designate each individual who will be providing services to the City pursuant to the
Agreement as full disclosure, limited disclosure, or excluded from disclosure, based on an analysis of the services the
Consultant will provide.  Notwithstanding this designation or anything in the Agreement, the Consultant is ultimately
responsible for complying with FPPC regulations and filing requirements. If you have any questions regarding filing
requirements, please do not hesitate to contact the City Clerk at (619)691-5041, or the FPPC at 1-866-ASK-FPPC, or
866) 275-3772 *2. 

Pursuant to the duly adopted City of Chula Vista Conflict of Interest Code, this document shall serve as the written
determination of the consultant’ s requirement to comply with the disclosure requirements set forth in the Code. 

Completed by:  Bethany McDonnell, Landscape Planner II and Patricia Ferman, Principal Landscape
Architect. 

1 Cal. Gov. Code §§81000 et seq.; FPPC Regs. 18700.3 and 18704. 
2 Chula Vista Municipal Code §§2.02.010-2.02.040. 
3 Cal. Gov. Code §§53234, et seq. 
4 CA FPPC Adv. A-15-147 (Chadwick) (2015); Davis v. Fresno Unified School District (2015) 237 Cal.App.4th 261; FPPC Reg. 
18700.3 (Consultant defined as an “ individual” who participates in making a governmental decision; “ individual” does not include
corporation or limited liability company). 
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