
Extension

( 1 )

369,921.00$          

Sales Tax @ 8.750% 32,368.09$            

402,289.09$          

Performance Bond 906.31$                 

California Tire Fee 7.00$                    

  Consortium Fee Not Applicable -$                      

403,202.40$          

The above proposal price shall be valid until  or extended in writing by South Coast Fire Equipment.

Said apparatus and equipment are to be built by the manfacturer and shipped in accordance with the 

specifications hereto attached, delays due to strikes, war or international conflict, failures to obtain chassis,

materials, inability to obtain labor, supplies or manufacturing facilities, epidemics, acts  of God, or causes 

beyond our control not preventing, delivery would be 24 month after chassismonths after receipt of this order and 

acceptance thereof at our office in Corona, California, and deliver to you at 

The specifications herein contained shall form a part of the final contract and are subject to

changes desired by the purchaser, provided such alterations are interlined prior to the acceptance

by the company of the order to purchase, and provided such alterations do not materially affect

PROPOSAL FOR FURNISHING FIRE APPARATUS

for final acceptance by South Coast Fire Equipment, Inc., at its corporate office in Corona, California,

Each

March 26, 2024

CHULA VISTA FIRE DEPARTMENT

The undersigned is prepared to provide for you, our customer, upon an order being placed by you,

the apparatus and equipment herein named and for the following prices:

Chula Vista, CA. 91910

276 Forth Ave.

.  The buyer must make the payment 

within 15 days to obtain the full discount. Payments not received with in the 15 days are subject to an 

adjustment to the Total Purchase Price for the prepayment.

369,921.00$         

BME Dodge 5500 "Extreme" Type #6 as per 

enclosed proposal

32,368.09$           

906.31$               

TOTAL PURCHASE PRICE

If the customer so desires to purchase the Product described in the Proposal and the attached specifications, 

prior to the expiration date listed above, the Customer shall sign and return this proposal. The Customer can 

then provide their choice of document for entering into the agreement by providing a Purchase Order, or 

signing a Contract with South Coast Fire Equipment, 3150 Palisades Dr. Corona, CA 82878 as the seller.

Chula Vista, CA.

APPARATUS COST WITH TAX

7.00$                   

402,289.09$         

403,202.40$         

-$                     

05/26/24

Payment Terms - Payment is due of the Total Purchase Price at time of delivery. Changes to the specifications 

since the time of order can added to the Total Purchase Price or invoiced on a separate invoice. The final sales 

tax amount will be determined at time of delivery based on the tax rate at that time. A increase or decrease in 

cost will be reflected on the final invoice. 

If the customer would desire to pay for the apparatus within 15 days of the purchase order being accepted the

Total Purchase Price would be reduced to $403,202.40



the cost of the construction of the apparatus.

The proposal for fire apparatus conforms with all Federal Department of Transportation (DOT) rules

and regulations in effect at the time of bid, and with all National Fire Protection Association (NFPA)

guidelines for Automotive Fire Apparatus as published at time of bid, except as modified by

customer specifications.  Any increased costs incurred by the first party because of future changes

in or additions to said DOT or NFPA standards will be passed along to the customer as an addition

to the price set forth above.  Unless accepted within 30 days from the specified date, the right is

reserved to withdraw this proposition.

Respectfully Submitted,

South Coast Fire Equipment, Inc.

Sales Representative Signature:____________________________________

Title:_______________  Date:____________________

I, ___________________ authorized representative of 

________________________ agrees to purchase the 

proposed product(s) and agree to the terms and conditions of 

this proposal and the specifications hereto attached.     

The Seller will document any such updated price for the customer's approval before proceeding and 

provide an option to cancel the order without charge if the updated price is not accepted.

Tim Olley

Force Majeure - South Coast Fire Equipment shall not be responsible nor deemed to be in default on 

accountof delays in performance due to causes which are beyond the seller's and manufacturer's control and 

make the seller's performance impracticable, including but not limited to wars, insurrections, strikes, riots, fires, 

storms, floods, other acts of nature, explosions, earthquakes, accidents, any act of government, delays in 

transportation, inability to obtain necessary labor supplies or manufacturing facilities, allocation regulations or 

orders affecting materials, equipment, facilities or completed products, failure to obtain any required license or 

certificates, acts of God or the public enemy or terrorisim, failure of transportation, epidemics, quarantine 

restrictions, failure of vendors (due to causes similiar to those within the scope of the clause) to perform their 

contracts or labor troubles causing cessation, slowdow, or interruption of work.

Due to global supply chain constraints, any delivery date contained herein is a good faith estimate as of the 

date of this order/contract, and merely an approximation based on current information. Delivery updates will be 

made available, and a final firm delivery date will be provided as soon as possible. 

Persistent Inflationary Environment: If the Producer Price Index of Components for Manufacturing 

(www.bls.gov Series ID: WPUID6112) ("PPI") has increased at a compounded annual growth rate of 5.0% or 

more between the month Pierce accepts the order (Order Month") and a month 14 months prior to the then 

predicted Ready For Pickup date ("Evalution Month"), then pricing may be updated in an amount equal to the 

increase in PPI over 5.0% for each year or fractional year between the Order Month and the Evaluation Month.


